Part A 1o Agreement No, 2016-0373-PW/KE

AGREEMENT BETWEEN SANTA FE COUNTY AND
LLOYD AND ASSOCIATES ARCHITECTS
FOR PROFESSIONAL ARCHITECTURAL SERVICES

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT

PURCHASING DIVISION

2013 EDITION, Part A of Two Parts

Changes, additions, deletions and/or any modifications other than those agreed upon execution of this contract
without the written consent of Santa Fe County shall render this document null and void.

PROJECT: Architectural Design Services for ADA and Code Compliance

PROJECT LOCATION: Edgewood Senior Center, 114 Quail Trail, Edgewood, NM $7105

THIS AGREEMENT is made and entered into on this ai day of ﬂuguS'{' , 2016,
by and between SANTA FE COUNTY (hereinafter referred to as the “County™), a New Mexico
political subdivision, and Lloyd & Associates Architects, licensed to do business in the State of
New Mexico, (hereinafter referred to as the “Architect™).

Hereinafter “County™: Hereinafter “Architect™:

Santa Fe County Lloyd & Associates Architects
PO Box 276 100 N. Guadalupe St., Suite 201
102 Grant Avenue Santa Fe, NM 87501

Santa Fe, New Mexico 87504-0276

TELEPHONE: 505-986-6200 TELEPHONE: 505-986-1165
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Part A to Agreement No. 2016-0373-PW/KE
RECITALS

WHEREAS, Santa Fe County needs architectural services for upgrades to bring the
Edgewood Senior Center into ADA and Code compliance; and

WHEREAS, pursuant to NMSA 1978, Section 13-1-125, proposals were solicited
through a Letter of Interest (LOI No. 2016-0373-PW/KE) for these professional services; and

WHEREAS, based upon the evaluation criteria stated in the LOI for the purpose of
determining the most qualified offeror, the County has determined the Architect as the most
responsive and highest rated offeror; and

WHEREAS, the County requires the services of the Architect, and the Architect is willing
to provide these services and both parties wish to enter into this Agreement.

NOW THEREFORE, in consideration of the premises and mutual obligations herein, the
parties hereto do mutually agree as follows:

1. PURPOSE OF THIS AGREEMENT

The purpose of this Agreement for architectural services is for the Architect to provide the
necessary plans and specifications to bring the Edgewood Senior Center at 114 Quail Trail,
Edgewood, NM into ADA and Code Compliance. The Architect will provide a completed
Consultant List on the form indicated in Exhibit E, attached hereto, if the Architect plans to use
consultants or subcontractors for this Project. The County will send the Architect a notice to
proceed using the Authorization to Proceed form (Attachment 1).

23 SCOPE OF WORK

A. The scope of work is for the Architect to provide the design, for permitting and
construction oversight for the following project:

1) Remove and replace existing concrete slab, ADA ramps and railing in front
entrance patio.

2) Remove and replace entrance doors with new entry doors that include partial
glass panel window(s) and install panic hardware.

3) Utility sink in west classroom and restrooms are to be brought up to current
ADA standards and requirements.

4) Replace interior signage and labels of all rooms, railing and stairs to meet
current ADA standards and requirements.
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Remove existing door from vestibule to dining room in order to create a
passage way for wheelchair access from vestibule to dining room.

B.  Architectural services may include without limitation, the following:

1

3)

Evaluation & Planning Services

Programming

Functional relationships/flow diagrams
Existing fucilities surveys

Conditions assessments

Marketing studies

Economic feasibility studies

Project financing

Site analysis, selection and development planning
On-site and off-site utility studies
Environmental studies and reports
Zoning review

Design Services

Code review

Civil design

Landscape design

Architectural design

Interior design

Structural design

Mechanical design

Electrical design

Solar design

Leeds and sustainable design
Malerials research and specifications
Cost Estimating

Architectural renderings/models

Bidding and Negotiation Services

Assist in Bidding documents
Attendance pre-bid conference
Addenda/responding to bidder inquiries
Assist Bidding/Negotiation

Analysis of alternates and substitutions
Bid evaluation
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Part A to Agreement No. 2016-0373-PW/KE

4)  Contract Administration Services

Submittal services

Review of Pay Applications

On-site inspection of work

Testing and inspection administration
Supplemental documentation

Quotation requests/change orders

Contract cost accounting

Furniture & equipment installation administration
Interpretations & decisions

Project close-out

5}  Facility Adninistration Services

Maintenance and operational programming
Startup assistance

Record drawing

Warranty review

Post contract evaluation

e & & @ 0

3. BASIS FOR COMPENSATION

The fee for basic services generally is based on a percentage of the Maximum Allowable
Construction Cost (MACC) as may be adjusted by building type, design complexity, and scope
of work. The MACC for the purpose of calculating the fee for basic services for this project is
$142,500.00 and is not adjusted at the time of construction contract award. If, at any time, the
MACC and/or the percentage are changed by amendment, the basic services fee shall be adjusted
as appropriate. No fee adjustment shall be made for phases already completed.

4. COMPENSATION, INVOICING, AND SET-OFF

A. In consideration of its obligations under this Agreement the Architect shall be
compensated as follows:

B. County shall pay to the Architect in full payment for services satisfactorily
performed and all costs and expenses shall be in accordance with Exhibit A
(Compensation and Schedule) and Attachment 2 (Architect’s Hourly Rate Fee).

1) The total amount payable to the Architect under this Agreement, exclusive
of gross receipts tax, shall not exceed Thirteen Thousand Two Hundred
Eleven Dollars and Forty Cents ($13,211.40). Any New Mexico gross
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Part A to Agreement No. 2016-0373-PW/KE

receipts tax levied on the amounts payable under this Agreement shall be
paid by the County to the Architect;

2)  This amount is a maximum and not a guarantee that the work assigned to
be performed by Architect under this Agreement shall equal the amount
stated herein. The parties do not intend for the Architect to continue to
provide services without compensation when the total compensation
amount is reached. The County will notify the Architect when the
services provided under this Agreement reach the total compensation
amount. In no event will the Architect be paid for services provided in
excess of the total compensation amount without this Agreement being
amended.

The Architect shall submit a written request for payment, on the form attached
hereto as Exhibit B (Architect Pay Request form), when payment is due under this
Agreement within each phase of services. Upon the County’s receipt of the
written request, the County shall issue a written certification of complete or
partial acceptance or rejection of the contractual items or services for which
payment is sought. The Architect acknowledges and agrees that the County may
not make any payment hereunder unless and until the County has issued a written
certification accepting the contractual items or services. Within 30 days of the
issuance of a written certification accepting the contractual items or services, the
County shall tender payment for the accepted items or services. In the event the
County fails to tender payment within 30 days of the written certification
accepting the items or services, the County shall pay late payment charges of one
and one-half percent (1.5%) per month, until the amount due is paid in full.

In the event the Architect breaches this Agreement, the County may, without
penalty, withhold any payments due the Architect for the purpose of set-off until
such time as the County determines the exact amount of damages it suffered as a
result of the breach,

Payment under the Agreement shall not foreclose the right of the County to
recover excessive or illegal payment.

The Architect shall submit, with its billings at the completion of an assigned
project, certification that payment has been made to all consultants, suppliers, and
others for materials and services required by this Agreement.

No deductions or withholdings shall be made from the Architect’s compensation
on account of penalty, liquidated damages, or other sums withheld from payments
to Contractors, or on account of the cost of changes in the Work other than those
for which the Architect may be legally liable in accordance with this Agreement.
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H. In the event the County receives Notice from any person, Consultant, Sub
consultant, or other third party, that the Architect has failed to pay such person(s)
for Work performed in accordance with Agreements, the Architect shall, at the
request of the County, and in no more than ten calendar days, provide all
documentation the County believes necessary to determine whether such payment
is due, or reasons for non-payment of disputed amounts. In the event the County
determines the claim to be valid and payment is due, or in the absence of
aforementioned documentation, the County may authorize direct payment of any
unpaid bills, withholding from the Architect’s unpaid compensation a sum of
money deemed reasonably sufficient to pay any and all such claims until
satisfactory documentation is furnished that all liabilities have been fully
discharged or reasons for non-payment of disputed amounts are provided by the
Architect. In no event shall these provisions be construed o impose any
obligation upon the County to the Architect.

L [n the event of termination or suspension of a project due to the fault of parties
other than the Architect, the Architect shall be compensated for services
performed to the date of termination.

3. BASIC SERVICES

The Architect shall perform professional services including Basic architectural services including
landscaping architecture and interior architectural design services. The Architect shall represent
that all tasks will be performed in accordance with generally acceptable professional standards
and further represent that the advice and consultation provided shall be within the Architect’s
authority and capacity. The Architect shall comply with the regulations, laws, ordinances and
requirements of all levels of government applicable to any assigned project.

The services to be provided during each phase listed herein includes all consulting services
required by the Architect to provide the professional architectural services incidental to the
design and construction of a project. The intent of this Agreement is to design completely
functional and operational facilities within the identified scope of work and cost limitation.

The Architect’s Basic Services shall consist of the following:

A, Programming Phase. This phase involves the collection of facts, identifying
concepts, analyzing the site and determining the proper operational needs of the
agency. Based on the data provided by the County and pursuant to consultation with
the County, the Architect shall prepare a document that defines the scope of the
project. The programming document shall reflect the limits of the maximum
allowable construction costs (MACC) and provide an estimated duration for
construction.

1) The Architect shall include in the program document the results of site
investigation and the field verification of any information provided by the
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Part A 1o Agreement No. 2016-0373-PW/KE

County.

2) The County shall work with the Architect to ensure that the information
required by the County is made available to the Architect. This information
and other requests concerning organization of functions shall be provided in
the form of a written memorandum.

3) The County shall schedule a meeting between the Architect and the County’s
Department representative to define the relationship among all parties. The
Architect shall advise the County, in writing, of any information required
which has not been provided by the County and/or any conflicts between the
established program requirements, and the MACC.

4) The Architect shall obtain the approval of the County, in writing, of the
Program Phase before commencing work on the Schematic Design Phase.
The Architect shall provide written confirmation, to be transmitted with the
Program Document to the County, that the Architect has visited the site,
familiarized itself with the local conditions under which the work is to be
performed, correlated its observations with current code requirements and life
safety needs, and has a clear understanding of existing conditions for a
project.

Schematic and Design Development Phase. The Schematic and Design Phase will
be combined for this project, upon completion of the Programming Phase the
Architect shall produce studies consisting of drawings and other documents
necessary to illustrate the general planning concepts, probable architectural,
engineering, and building systems, materials and preliminary alternatives, a
breakdown of the budget on current area, volume, or other unit costs, and the
approximate dimensions of the programmed areas. The number of iterations of
such studies produced shall be sufficient to accomplish and demonstrate a design
concept for a project that is satisfactory to the County. The Architect shall
prepare the Design Development Documents consisting of drawings, outline
specifications, and other documents to fix and describe the size and character of the
entire project as to civil, structural, mechanical, plumbing, and «.ectrical systems
materials and such other design essentials as may be appropriate. Additionally,
these documents shall identify design features, program modifications, the probable
Project Schedule, equipment installed in a project or furnishings required, and a
statemnent that identifies the need for any additional data, surveys, or tests. The
Architect shall provide sufficient, aliernative design solutions on major design
features to allow the County to ascertain that the recommended design achieves
practical programmatic and economic solutions, within the limitations of the
authorized program, schedule, and budget; include staffing and occupancy
considerations provided by County. The Architect shall acquire the approval, in
writing, of the County of all documents associated with the Design Development
Phase before commencing work on the Construction Documents Phase.
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The Architect shall submit to the County for review and written approval
a refined statement of Probable Construction Cost at the completion of the
Design Development Phase. Should the Architect conclude, at any time,
that the budget and the scope of work to be accomplished are
incompatible; the County shall be notified immediately in writing, with
proposed recommendations to reconcile the incompatibility.

Should the County initiate or require a material change from the approved
Design Development Documents and there is no fault or responsibility of
the Architect related to the County’s initiation or requirement of the
change, the Architect’s efforts implementing said change(s) shall be
compensated as an Additional Service and the schedule of delivery of the
Architect’s services shall be equitably adjusted if/as appropriate.

The responsibility for bringing a project within the MACC and
compliance with construction directives remains with the Architect.
Should the Architect at any time conclude that the budget and the scope
of the work to be accomplished are incompatible, the County shall be
notified immediately in writling, with proposed recommendations (o
reconcile the incompatibility.

Construction Document Phase. Upon the completion of the Design Development

Phase, the Architect shall assist the County in preparing and completing the
Construction Documents based upon information contained in the Design
Development drawings and other documents approved by the County. These
Construction Documents shall provide the detailed requirements for the
construction of an entire project.

Y

The Construction Documents shall include written and graphic elements
indicating contracting requirements, specifications and contract drawings.
If Architect is to provide professional design services, layouts of
equipment vr certifications related to systems, materials or equipment that
are not included in these Construction Documents, the Architect shall
clearly define and identify such services and specify all performance and
design criteria that such services must satisfy within the Construction
Documents. The County or the Architect shall not be responsible for the
adequacy of the performance or design criteria specified by the Architect
and required by the Construction Documents.

In preparing the Construction Document, the Architect shall, as directed
by the County, prepare the necessary bidding information, bidding
forms, and the project manual, which shall include the Conditions of the
Contract for Construction (general, supplementary, and other conditions
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of the contract), and the Standard Form of Agreement between County
and Contractor. The Architect shall incorporate in the Invitation for Bid
(IFB) documents the provisions for Index to Bidding as provided as
Exhibit H.

The IFB shall be prepared by the County, and shall include the bid date,
location and time, which shall be prepared by the County and Architect
and submitted to the County’s Purchasing Division during the Bidding
Phase. The Architect shall assist the County in filing the required
documents for the approval of any governmental or other authorities
having jurisdiction over a project assignment.

Construction Drawings: Will be provided by electronic CAD files, PDF
files and related electronic documents. Hand-drawn drawings, when
approved in advance by the County.

Electronic Data: The County requires that final Construction Documents
and Specifications are prepared using computer technology in the formats
prescribed in paragraph 12 (Software Requirements).

Only materials and systems available at the time of this Agreement or
reasonably believed to become available prior to the expiration of the
Construction Contract shall be specified in the Contract Documents. The
Bidding or RFP Documents shall include a list of those items (or
categories of items) for which shop drawings or submittals are required.

The Architect shall furnish Bidding Documents to the County bearing the
approval of the following:

a. N.M. Construction Industries Division, Regulation and Licensing
Department,

b. Santa Fe County Technical Review Division,

c. If applicable: Occupational Health and Safety Bureau;
Environmental Protcction Division; Environment Department,

d. If applicable: Health Facility Licensing and Certification Bureau:
Health Improvement Division; Department of Health,

e. If applicable: N.M. Environment Department; N.M. Energy,
Minerals and N.M. Natural Resources Department and N.M.
Department of Information Technology and Infrastructure Voice
Radio (IVR).

The Architect shall provide a signature-approval block on the front sheet
of the drawings and specifications for the following and obtain signatures
of the following:
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a. Santa Fe County,

b. Utility companies (as appropriate),

c. Design Professional Certification: Project meets as a minimum -
current ASHRAE 90.1 requirements,

d. Department of Information Technology, IVR (as appropriate).

Project Wage Determination: The Architect shall, as directed by the
County, request from the State of New Mexico Labor and Industrial
Division, Workforce Solutions a minimum wage rate determination for
the Project pursuant to Section 13-1-11, NMSA 1978. The Architect shall
provide the Division a description of the project, as estimate of
construction cost, an approximate bid or proposal opening date, and any
other pertinent information required by the Labor and Industrial Division.
The Architect shall include a wage rate determination in the Bidding or
RFP Documents. Federally funded projects will required both state and
tfederal wage rates.

Upon completion of the Construction Documents, the Architect shall brief
the County on the Bidding Documents, specifically addressing previous
County concerns and requirements. At this briefing, the Architect shall
furnish the County a final and detailed statement of Probable
Construction Cost, including an updated Project Schedule. The Architect
shall pay any fees incurred in the preparation of the detailed cost estimate
provided by the Architect.

The responsibility of bringing a project within the MACC and compliance
with construction directives remains with the Architect. Should the
Architect at any time conclude that the budget and the scope of work to
be accomplished are incompatible; the County shall be notified
immediately in writing, with proposed recommendations to reconcile
same.

The Architect shall return all original documents and drawings provided
by the County to the County upon the County’s request, but in no case
later than when the Construction Documents Phase has been completed.
Payment for the Construction Documents Phase will not be made to the
Architect until the County has received said documents and drawings.

The Architect shall acquire the approval, in writing, of the County of all
documents, and any and all bid alternates, associated with the
Construction Documents Phase before commencing work on the Bidding
Phase.

Bidding and Negotiation Phase. The Architect, following the County’s written
approval of the Bidding Documents, shall assist the County in obtaining bids and
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Part A to Agreement No. 2016-0373-PWIKE

preparing contracts for construction, as directed by the County. The final
Invitation for Bid for Construction shall be prepared by the County and
forwarded to the Architect and the County shall issue a purchase order
authorizing the advertisement or solicitation for the project.

1

3)

4)

3)

6)

7)

The Architect shall provide sets of Bidding Documents as required to the
County, and sets as appropriate to all Bidders requesting documents for
bidding purposes. Prime Bidders shall be defined as the General
Contractor(s), who will be allowed no more than three sets of the Bidding
Documents that may be provided to major subcontractors or other
suppliers.

The Architect shall, provide additional Bidding Documents to be placed

in plan rooms and the Architect’s office for review by prospective
Bidders.

The Architect shall make sets available to other prospective parties as
requested. The Architect may charge the cost of reproduction of Bidding
Documents to the party requesting the Bidding Documents.

Upon request of the County, the Architect shall assist the County to
clarify and answer any questions about the Bidding Documents, during
the bidding process and will assist the County with the preparation of any
addenda to be issued by the County.

All addenda, including all revised drawings and sections, will be
approved by the County prior to distribution. The Architect shall allow
sufficient time for County to review and accept each addendum or
revision.

The Architect shall provide assistance to the County to identify the
apparent  successful  Bidder(s) and  shall  provide  written
recommendation(s) to accept or reject bids.

The Architect will not discuss with bidders, news media, etc., any
presumption of award prior to contract award by the County.

Construction Phase-Administration of the Construction Contract. The

Construction Phase will commence with the award of the contract for construction
and continue until the eleven month inspection and report is submitted by the
contractor and approved by the County.

1

The Architect shall provide administration of the construction contract as
required and defined in the Conditions of the Contract for Construction.
The extent of the Architect’s duties and responsibilities and the
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limitations of its authority thereunder shall not be modified without the
County’s written consent.

The Architect shall be the representative of the County during the
Construction Phase and shali advise and consult with the County.
Instructions to the Contractor shall be forwarded only through the
Architect. The Architect shall have authority to act on behalf of the
County only to the extent provided in the Contract Documents and any
amendments thereto.

The Architect shall at all times have access to the Work, whether it is in
preparation or progress.

The Architect shall submit to the County, for approval, a list of critical
inspection points based upon the construction schedule furnished by the
Contractor. The Architect shall make periodic visits to the site at such
times as appropriate during the progress of the Work for the purposes of
notifying the County on the progress and condition of the Work and
adequately represent the County. Additionally, the Architect shall
familiarize itself with the progress and quality of the Work and determine
if the Work is proceeding substantially in accordance with the Contract
Documents. On the basis of on-site observations, the Architect shall
endeavor to guard the County against defects and deficiencies in the
construction. Should the Architect determine that any portion of the
Work varies from the requirements of the Contract Documents, the
Architect shall immediately notify the Contractor and the County of the
nature of the work required to correct such non-compliance.

The Architect shall provide a minimum of weekly on-site observation
during the construction phase in an attempt to guard the County against
defects and deficiencies in the construction, in addition to critical
inspections and other reviews and evaluations required by the progress of
the Work. The results of all on-site observations shall be documented in
field reports submitted to the County within seven days of each such site
visit.

The Architect shall not have control or charge of and shall not be
responsible for construction means, methods, techniques, sequences, or
procedures, or for safety precautions and programs in connection with the
Work, for acts or omissions of the Contractor, subcontractors, or any
other persons performing any of the Work, or for the failure of any of
them to carry out the Work in accordance with the Contract Documents.

The Architect shall determine, certify, and make recommendations to the
County for payment for the amounts owing to the Contractor subject to
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the County’s approval, based on observations at the site and evaluations
of the Contractor’s Applications for Payment. The Architect shall issue
Certificates for Payment in such approved amounts as provided in the
Contract Documents.

The issuance of a Certificate and recommendation for payment shalt
constitute representation by the Architect to the County, based on the
Architect’s observations at the site as provided in subparagraph 4) above
and on the data comprising the Contractor’s Application for Payment, that
the Work has progressed to the point indicated; that the quality of the
Work is substantially in accordance with the Contract Documents (subject
to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, to the results of any subsequent
tests required by or performed under the Contract Documents, to minor
deviations from the Contract Documents correctable prior to completion,
and to any specific qualifications state in the Certificate for Payment); and
that the Contractor is entitled to payment in the amount certified.
However, the issuance of a Certificate for Payment shall not be a
representation that the Architect has made any examination to ascertain
how and for what purpose the Contractor has used the money paid on
account of the Contract Sum.

The Architect shall render interpretations of the documents necessary for
the proper execution or progress of the Work with reasonable promptness
on written request of either the County or the Contractor, and shall render
written decisions within a reasonable time on all claims, disputes, and
other matters in questions between the County and the Contractor relating
to the execution or progress of the Work or the interpretation of the
Contract Documents.

Interpretations and decisions of the Architect shall be consistent with the
requirements and intent of the Contract Documents and shall be in written
or graphic form.

The Architect’s decisions in matters relating to artistic effect shall be final
if consistent with the requirements of the Contract Documents.

The Archilect shall have authority to reject work that does not conform to
the Contract Documents. Where rejected Work is not promptly corrected,
the Architect shall recommend to the County that the Work shall stop.
Whenever, in the Architect’s professional opinion, it is necessary or
advisable for the implementation of the intent of the Contract Documents,
the Architect will have authority to require special inspection or testing of
the Work in accordance with the provisions of the Contract Documents,
whether or not such Work be then fabricated, installed, or completed.
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The Architect shall review the Contractor’s submittals, such as shop
drawings, product data, and samples, but only for conformance with the
design concept of the Work and with the information given in the
Contract Documents; and, for each submittal. the Architect shall
designate in writing that the Architect:

Takes no exception to this submittal

Rejects the submittal

Requires corrections as noted by the Architect
Requires revisions and resubmitted to the Architect
Requires the Contractor to submit the specified item
Approves as corrected

& F

e e e

Such action shall be taken with reasonable promptness so as 10 cause no
delay. The Architect’s approval of a specific item shall not indicate
approval of an assembly of which the item is a component.

Necessary professional services or construction required to repair or
overcome problems caused by the Architect’s errors, omissions,
inadequacies. or changes not authorized by the County in the preparation
of the documents or design shall be the responsibility of the Architect or
its consultants, without additional cost to the County.

All Change Orders, defined in the Conditions of the Contract for
Construction, shall be prepared by the Architect. Such Change Orders
shall not become effective or binding on the County or Contractor until
signed by the County and others whose signatures are required therein.
Attached in Exhibit G and incorporated into this Agreement by reference
is a copy of the Change Order form. Using this form, the Change Order
shall be initiated by the party requesting a change. Approval in writing
by the County of a completed Change Order modifies this Contract for
construction to the extent indicated. No Work that could reasonably be
expected to alter the contract price or materially alter the Project shall be
undertaken until the County has approved a completed Change Order that
outlines the desired change. Any deviation from the above described
Change Order process shall be considered a material breach of this
Contract. The County reserves the right to seek remedy from the
Architect for Change Orders made necessary due to the Architect’s errors
and omissions.

Upon prior notice to the County, the Architect shall make observations to
determine the Dates of Substantial Completion and Final Completion.
The Architect shall obtain and forward to the County for the County’s
review of written warranties and related documents required by the
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Contract Documents and assembled by the Contractor. The Architect
shall then issue a final Certificate for Payment.

17) The extent of the duties, responsibilities, and limitations of authority of
the Architect as the County’s representative during construction shall not
be modified or extended without written consent of the County and the
Architect.

18) Should the Architect, its staff, or its consultants direct the Contractor, or
its Subcontractors to undertake work for which additional compensation
could reasonably be expected, and if such work is not:

a.  Anemergency endangering life and property

b. Required by the Contract Documents

¢. Required by approved Change Orders (signed by the Architect,
the County and the Contractor)

Payment for such work, if accomplished without written authorization,
shall not be borne by the County and shall constitute adequate grounds for
dismissal or other action against the Architect.

19) As part of the Architect’s Basic Services, the Architect shall modify the
original reproducible drawings and the Project Manual, delineating
recorded built conditions of the Project or record documents compiled
from the records of the Contractor and the Architect, showing all changes
in the Work. This set of Documents shall also include record documents
showing actual location of all Work.

20) Record Drawings: Record Drawings and documents are to be delivered
to the County within 30 days following Substantial Completion of a
project by the Architect. Record Drawings shall be produced by the
Architect and shall consist of a set of reproducible drawing sheets, based
on a Mylar format, specifications on 8 ¥2” x 11" paper and shall provide
all the As-Builts conditions documented by the Contractor for a project.
The Architect shall also provide to the County a set of PDF drawing files
and CAD drawing files formatted on CD-ROM with file format to follow
the standard utilized by the County at the time of this Agreement. The
CD-ROM files shall duplicate the conditions documented on the Mylar
Record Drawings. Further, the Architect shall deliver three sets of the
operations and maintenance manuals, hard copy and electronic, training
videos, written warranties and related documents.

Project Closeout. Upon receipt of written notice that construction is ready for
final inspection and work is found acceptable for final payment. The Architect
shall provide “as built” drawings in hard copy and electronic form following

SANTA FE COUNTY
ADMINISTRATIVE SERVICES PEPARTMENT
PURCHUASING DIVISION
2003 EIHTION SFC and Architevs Agrecmen art A of Two %
PART B TOTHIS AGRELEMENT 15 PART OF AR INSEPARABLE FROM THIS AGRLIMENT

15




Pan A to Agreement No. 2016-0373-PW/KE
completion of a project.

11 Month Inspection Phase. The Architect shall submit to the County its

recommendations regarding the completion of all construction contracts. The
Architect shall obtain from the Contractor all releases, waivers of lien, guarantees,
warranties, maintenance data, bonds, and acknowledge receipt of the Contractor’s
record drawings. The Architect shall obtain and deliver to the County a signed
receipt for all materials turned over.

1)  The Architect shall attend one design process analysis meeting to assess
implementation of sustainable design and construction requirements into
the project and review any lessons learned from the overall effort.

7)  The Architect shall, 11 months after substantial completion of a project,
schedule a meeting between the Architect, Architect’s consultants and the
County to evaluate the building and its operations, inspect architectural
systems, and endeavor to discover defects in materials, equipment, and
workmanship and the project’s completion. The Architect shall provide a
written report of this activity to the County within seven calendar days.
The County, through the Architect, shall notify affected Contractor of any
corrective action noted in the report.

Attached as Exhibit C and incorporated into this Agreement by reference is a
copy of the Architect’s Basic Services Amendment form. This form shall be
used if there is any amendment to the Architect’s Basic Services as described
above in this Agreement.

6. PROJECT REPRESENTATION BEYOND BASIC SERVICES

If the County and the Architect agree that more extensive representation for observation of the
Site than that described in subparagraph E.F.5 shall be provided, the Architect shall, upon
written authorization of the County, provide one or more Project Representatives to assist the
Architect in carrying out such responsibilities at the site.

A,

Subject to County’s approval, the Architect’s Project Representative shall be
selected, employed, and directed by the Architect. The Architect shall be
compensated therefore as mutually agreed between the County and the Archilect
as set forth in an approved amendment to this Agreement, which shall, in
addition. describe the duties, responsibilities, and limitations of authority of such
Project Representative(s).

Through the observations of such Project Representative(s), the Architect shall
provide further protection for the County against defects and deficiencies in the
Work to determine that the Work is carried out in conformance with the plans
and specifications; but the furnishing of such project representation shall not
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diminish the rights, responsibilities, or obligations of the Architect as described
in this Agreement.

The County reserves the right to designate a County Representative in lieu of the
Architect’s Project Representative to provide additional site representation for the
County beyond that provided by the Architect. If the County elects to provide a
County Representative in lieu of a Project Representative, this subsection shall
not diminish the rights, responsibilities, or obligations of the Architect
established in this Agreement. The County Representative’s duties and limits of
authority shall be established so as not to conflict with those of the Architect.
The Architect shall cooperate with the County Representative in the performance
of its duties.

The County reserves the right to employ an independent cost consultant to
provide value and cost architectural or engineering services on the Project. If a
cost consultant is retained, an amendment to this Agreement will be required
identifying the duties and limits of authority of the cost consultant. The Architect
shall cooperate with the cost consultant in the performance of the cost
consultant’s duties.

7. ADDITIONAL SERVICES

Additional Services of the Architect are services that are in addition to but not included in Basic
Services, provided that the Architect is not obligated to perform, furnish or incur such services
as a part of the Architect’s Basic Services. These services may be identified as part of the
Architect’s fee proposal and included with the lump sum fee as such. These services shall be
provided when authorized in advance in writing by the County, and they shall be paid for by the
County as outlined below. Attached as Exhibit D and incorporated into this Agreement by
reference is a copy of the Architect’s Additional Services Amendment form. Additional
Services may inciude, but are not limited, to the following:

A,

B.

Providing financial feasibility or other special studies.

Providing planning surveys, site evaluations, environmental impact studies, or
comparative studies of prospective sites other than those services required under
Basic Services to provide a complete and operable facility.

Providing Services related to future facilities, systems, and equipment that are not
intended to be constructed during the Construction Phase.

Making revisions in drawings, specifications, or other documents when such
revision are inconsistent with written approvals or instructions previously given
and are due to causes beyond the control or not the responsibility of the
Architect. This does not apply to revisions necessary for final approval of
Programming, Schematic Design Studies, and Statement of Project Scope, and
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Design Development Documents, or to revisions necessary (0 bring the Project
within the designated MACC. The Architect shall receive written authorization
from the County before commencing work on any change or alteration to the
Contract Documents.

Preparing drawings, specifications, and supporting data and providing other
services in connection with Change Orders, provided that the adjustment in the
Basic Compensation resulting from the adjusted Construction Cost is not for
work which should have been provided pursuant to Basic Services and provided
that such Change Orders are required because of causes not related to the actions
or responsibilities of the Architect.

Conducting investigations, surveys, valuations, inventories, or detailed appraisals
of existing facilities when such work is not covered by this Agreement.

Providing consultation concerning replacement of any Work damaged by fire or
other cause during construction and furnishing services as may be required in
connection with the replacement of such Work.

Providing tests, inspections, and reports required by law or the Contract
Documents. such as structural, mechanical, and chemical tests, tests for air and
walter pollution, and tests for hazardous materials.

Providing all required work for design, selection, and preparation of contract
documents, and bidding for the procurement of furniture, fixtures, and related
equipment.  Following installation of furniture, fixtures, and equipment,
Architect shall inspect the installation and prepare a list for items requiring
correction. Upon notification from the installer that all corrections have been
made, Architect shall again inspect the site to confirm that corrections were
properly done and authorize final payment of the furniture, fixtures and
equipment.

Payments for additional services of the Architect shall be a negotiated lump sum,
excluding additional services of consultants.

Payments for additional services of consultants, including but not limited to the
additional structural, civil, landscape, interior design, mechanical, and electrical
services, shall be computed by applying a multiple not to exceed of 1.10 times
the amounts billed to the Architect for such services. The Architect shall provide
to the County for approval, hourly rates for consultants and its employees
detailed by professional levels prior to incurring any liability for Additional
Services. NM grt will be added as a separate item in the pay request.
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The Architect shall be in attendance at, and record minutes of, all meetings required by this
Agreement throughout the course of a project as set forth herein. The Architect shall initiate
additional meetings germane to the Agreement when authorized, in writing, to the County. The
Architect shall distribute copies of meeting minutes to participants and other interested parties as
directed by the County within seven calendar days. The Architect consultants shall attend each
meeting as appropriate or as requested by the County.

9. MONTHLY PROGRESS REPORTS

A. The Architect shall submit monthly progress reports of design/construction
activities to the County. Failure to submit monthly reports may result in delay to
the Architect’s progress payments. The report shall include:

I)  Activities completed and items pending since last report,

2)  Projected progress,

3)  Comparison of schedule to actual progress, and

4)  Decisions or information required.

B. The Architect shall request from the County the following:

I)  Information sufficient for the Architect to develop program criteria
including the County’s goals, objectives, and needs, and the
organizational chart of individuals, furnishings, and equipment for a
project.

2)  To the extent practicable and reasonable, the Architect shall incorporate
the County’s requests into the documents for construction; however, the
Archilect is responsible solely to the County for the types of material
incorporated into the constructioi, the size of the facilities constructed,
and to design within the MACC.

3) A list (by manufacturer and model number) of special equipment (other

than 110 volt, 60HZ, requiring less than 10 amps) that requires utility
services, including, but not limited to, telecommunication equipment such
as data transmission and computer lines that shall be designated by the
County’s Information Technology Division.

10.  FURNISHINGS AND EQUIPMENT

The Architect shall provide dimensional, color finish, power, elc., information necessary to
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specify any moveable furnishings and equipment not included in a project. Dimensional
furniture plans shall incorporate and coordinate the requirements for electrical, communications,
and data based on use and equipment, as well as the location of HVAC control devices and
access panels. The Architect shall be compensated with Additional Services for any design and
specification related to movable furnishings, fixtures and equipment requested by the County
beyond that described above, provided that the Architect is not obligated to perform, furnish or
incur such services as part of Basic Services.

11. TELECOMMUNICATIONS EQUIPMENT

Telecommunications and/or radio equipment for County facilities generally falls under the
jurisdiction of the County’s Information Technology Division, The County will instruct the
Architect when and/or where outlets, conduits, wiring, etc., are to be included in the Project.
The Architect shall coordinate with utility companies and other agencies.

12. SOFTWARE REQUIREMENTS

A. Drawing Formats. All CAD drawings shall be supplied in PDF format as well as
in DWG format and be readable by the County-supported CAD deskiop software
(Autodesk AutoCAD). “Readable” means the ability to open a file without any
errors (such as proxy, font substitution, etc.) and with objects, layers, and other
file properties remaining intact.

B. Other formats. File formats for word processor documents, spreadsheet
documents, or slide presentations shall be those used by the Microsoft family of
office software such as Word, Excel, and PowerPoint. Contact the County for
the version. Macros may be included with these documents provided they are
virus free, their function is explained next to the Code, and they are not write
protected.

C. Graphics shall be submitted in TIF, GIF, JPG, CALS or PDF file format
(compressed image formats only). This option is intended for photos, conceptual

sketches, etc., and not to indicate that raster file drawings will be accepted in
place of Auto CAD DWG files.

D. Data file formats for projects that employ information contained in a database or
spreadsheet shall be those used by one of the following: Oracle, Microsoft
Access, Microsoft SQL, or Microsoft Excel. All linkages of non-graphical data
with graphic elements, relationships between database tables, and report format
shall be maintained. All database tables shall conform to the structure and field
naming guidance provided by the County. The Architect shall confirm the
database file format preference with the County prior to issuance of database
files.

E. File formats for project management documents shall be either that used by
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Microsoft Project or hard copy. Confirm file format with County. Save project
files with baseline.

F. Deliverables integrating multiple file formats may be submitted as a PDF
(version 4 or later) in addition to the base file structure. Examples include
reports, photographs, and manuals created by using a variety of software
packages and file formats. Confirm deliverable format preference with the
County.

G. Building Information Modeling (BIM). Projects and project teams are
encouraged to utilize 3D object model and other building information model
technology and software applications (including during project stages of
planning, design, construction, and handover to space management and facility
operations and maintenance). Outputs from these applications are acceptable as
deliverables to the County, provided that 2D output is also submitted that fully
complies with all provisions herein.

13.  KEY PERSONNEL AND CONSULTANTS

The Architect’s key personnel and consultants designated for a project shall remain assigned for
the duration of a project. Any substitutions of the Architect’s key personnel and consultants
require written notification to the County and prior written consent of the County. The County
may require subslitution of any personnel or consultants provided that the County has first
notified the Architect in writing and allowed a reasonable period for adjustments and/or
corrections.

14.  GEOTECHNICAL ENGINEERING

The Architect shall, during the Schematic Design Phase, submit to the County a statement of
necessary geotechnical or soils engineering services that will be required. If the Architect does
not believe the services of a Geotechnical Engineer are required for a project, a written notice of
such shall be provided to the County stating same. Geotechnical engineering and any necessary
surveys shall be County-provided, as Additional Services or a reimbursable expense.

15.  CIVIL ENGINEERING

The Architect shall, during the Schematic Design Phase, submit to the County a statement of
need and extent of civil engineering required for the project to protect new and existing
structures on or around the site from adverse conditions. Extensive civil engineering, or civil
engineering work outside of the immediate site proposed for a project, shall be Additional
Services or a reimbursable expense,

16. STANDARD OF CARE

The Architect represents that its officers, agents, employees and consulting professionals and
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subcontractor possess the experience, knowledge, and character necessary to qualify them
individually for the services to be performed by them under this Agreement. All services shall
be performed in accordance with the standards of their respective profession. Such affirmation
by consultants, sub consultants, subcontractors, joint ventures, and agents shall not be construed
as a diminution of the Architect’s liability and responsibilities to the County.

17. APPLICATION OF PROFESSIONAL SEALS

Final technical reports and all bidding documents shall contain a legible seal, signature, date and
license expiration date of the design professional responsible for the document or under whose
supervision the document was prepared. For project manuals and technical reports the seal shatl
be provided by the design professional responsible for the overall coordination of a project. if
more than one design professional has responsibility for portions of the work, additional seals
may be provided on the cover, or on a separate signature sheet immediately following the table
of contents.

18. REVIEW PROCESS

The Architect shall submit documents for review as required by the Agreement. The Architect
shall provide one set of review documents to the County for each review. Following the
reviews, the Architect shall respond to the County’s Project Manager in writing to all review
comments and questions within 14 calendar days.

19. SITE

The physical location on which a project is built, including all land acquired for a project or
associated with a project, including surface drainage, wells, transmission lines, easements,
rights-of-ways, roadway and existing facilities that may be directly or indirectly affected by a
project or that might affect a project.

20. TIME

The Architect shall perform Basic and Additional Services as expeditiously as is consistent with
professional skill and care and the orderly progress of the Work. The Architect shall submit, for
the County’s approval and as part of this Agreement, a Schedule of Performance of the
Architect's services and shall include allowances for periods of time required for the County’s
review and approval of submissions and for approvals of authorities having jurisdiction over a
project. This schedule, when approved by the County, shall not, except for reasonable cause not
within the control of the Architect, be exceeded by the Architect. Failure of the Architect to
perform within a schedule except through authorized extensions shall constitute a basis for
termination and/or withholding of puyment until schedule compliance is achieved by the
Architect.
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REIMBURSABLES

Reimbursable expenses are those in addition to Basic Services compensation and are the actual,
incidental expenditures made by the Architect or its employees in the interest of a project. The
Architect shall incur no expenses for which the Architect is entitled reimbursement unti! the County
gives written approval. Reimbursable expenses shall include, but not limited to, the following:

2o

A,

Expenses of transportation when traveling in connection with a project. Such
expenses are limited to per diem and mileage rates are set forth in the Per Diem and
Mileage Act, Section 10-8-1 to 10-8-8, NMSA 1978 and DFA Rule 95-1 as
amended, except that the County shall authorize such travel in advance.

Expenses of fees paid for securing approvals of authorities having jurisdiction over a
project.

The Architect shall charge Bidders or Offerors a deposit fee equal to the full cost of
reproduction of drawings, specifications, and other documents required by the
County to solicit bids or proposals and execute the Construction Contract. This fee
shall be completely refunded if the documents are returned in usable condition
within the time frame specified in the Invitation for Bid or Request for Proposals.
All forfeited fees shall be returned to the County.

Construction documents and specifications will be printed by the lowest quote
received from print rooms specified by the County. All reproduction required must
be approved in writing by the County prior to request. This expense shall be paid by
the County for the initial Bidding and by the Architect for subsequent Biddings. All
other reproductions as may be required for the County’s review or for the office use
of the Architect and the Architect’s consultants shall be provided as part of the
Architect’s Basic Compensation.

Reimbursable expenses, if allowed by this Agreement, shall be compensated at
direct cost not to exceed the reimbursable amounts as indicated in Exhibit A of this
Agreement, unless otherwise modified by written amendment.

OWNER'’S RESPONSIBILITES

A.

The County may designate, in writing, a representative authorized to act on its
behalf, however, authority for final approval of the Project Phase Documents, the
Contract Documents, or any Change Order is retained by the County. The County
shall examine documents submitted by the Architect and shall render decisions
promptly to avoid unreasonable delay in the progress of the Architect’s services.

The County may designate a Project Manager for the project who shall be the
County’s primary representative in the administration of this Agreement. The
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Architect will report to the County’s Project Manager. All correspondence from the
Architect shall be communicated to the Project Manager.

The County shall ensure review in writing of each project phase and shall notify the
Architect of the accord.

The County shail furnish a legal description and certified land survey of the site,
giving, as applicable grades and lines of streets, alleys, pavements, and adjoining
property; rights-of-ways, restrictions, casements, encroachments, zoning, deed
restrictions, boundaries, and contours of the site; locations, dimensions, and
complete data pertaining to existing buildings, other improvements, and trees, and
full information concerning available service and utility lines both public und
private, above and below grade, including inverts and depths.

When documents and drawings provided under the above subparagraph are
furnished to the Architect, payment of the Construction Document Phase will not be
made to the Architect until the County has received all said documents and
drawings.

The County reserves the right not to provide certain project-related documents or
drawings to the Architect at the County’s discretion.

[f the County observes or otherwise becomes aware of any fault or defect in a
Project or nonconformance with the Contract Documents, prompt written notice
thereof shall be given by the County to the Architect.

The County shall furnish required information and services and shall render
approvals and decisions as expeditiously as necessary for the orderly progress of the
Architect’s services and of the Work.

RESPONSIBILITY FOR CONSTRUCTION COST

When the detailed statement of probable construction cost required by subparagraph
5.D.11 or an evaluation prepared by the Architect indicates that a project exceeds the
MACC, the provisions outlined below shall apply:

i) Evaluations of the County’s project budget, statements of probable
construction cost, and detailed estimates of construction cost prepared by the
Architect represents the Architect’s best judgment as a design professional
familiar with the construction industry. It is recognized, however, that the
Architect does not have control over the cost of labor, materials, or
equipment; over the Contractor’s methods of determining bid prices; or over
competitive bidding, market, or negotiating conditions. Accordingly, the
Architect cannot and does not warrant or represent that bids or negotiated
prices will not vary from the a project budget proposed, established, or
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approved by the County, or from any Statement of Probable Construction
Cost or other cost estimate or evaluation prepared by the Architect.

i3
S

The MACC may be adjusted by the County at the completion of the
Programming Phase, and the design fees shall be modified. The MACC, at
the start of the Schematic Design Phase, may only be adjusted based upon
modifications to the Scope of Work approved in advance by the County.
The Architect shall notify the County in writing at any time the estimated
cost of construction is expecled to exceed the MACC. The Architect's
wrilten notification shall include a detailed explanation and shall provide
suggestions for reducing the estimated cost so that it does not exceed the
MACC. The County agrees to cooperate with the Architect and permit
reasonable and necessary revisions or reductions to the scope of a project.
The Architect agrees 1o revise the drawings and specifications as necessary
at no additional expense to the County, if so requested by the County, in
order to bring the estimated cost within the MACC.

3) The MACC is established, as a condition of this Agreement, as a fixed limit
of Construction Cost for design and bidding purposes. The Architect shall
be permitted to determine what materials, equipment, component systems,
and types of construction are to be included in the Bidding or Proposal
Documents to bring Construction Cost within the MACC. With the written
consent of the County, the Architect may also include in the Bidding or
Proposal Document either additive or deductive alternate bids or proposals to
adjust the Construction Cost to the fixed limit.

4) If bidding or negotiations with potential Contractors have not commenced
within two months after the Architect submits Bidding or Proposal
Documents to the County, the project budget and/or MACC shall be adjusted
to reflect any change in the general level of prices in the construction
indusiry between the date of submission of the Bidding or Proposal
Documents to the County and the date on which proposals are sought.

5) The MACC, therefore, is established as a condition of this Agreement.
When it is exceeded by the lowest bona fide bid. the County may:

a. Give written approval of an increase on the MACC, or
b. Authorize re-bidding of a project within a reasonable time, and

c. Cooperate with the Architect in revising the project scope and, as
required, to reduce the Probable Construction Costs.

If the County elects to reduce the Probable Construction Cost, the County shall cooperate
with the Architect in revising the quality and scope of a project; and the Architect, without
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additional charge for services or re-printing of the Drawings and Specifications shall
modify the Drawings and Specifications as necessary to bring the Construction Cost within
the MACC. The Architect shall then assist the County through the Bidding process (see
Subparagraph 5.E}.

24. ARCHITECT’S RECORDS AND AUDIT

A.

Records of expenses by the Architect and its consultants pertaining to all services
under this Agreement shall be kept on the basis of generally accepted accounting
principles and shall be available at mutually convenient times to the County or the
County’s authorized representative.

The County shall have the right to audit all such records and billings both before and
after payment. Payment under this Agreement shall not foreclose the right of the
County to recover excessive or illegal payments.

Records of expenses shall be kept by the Architect and its consultants and shall be
available to the County until all applicable statutes of limitation have run, and this
provision shall survive and continue beyond the termination of other terms of this
Agreement.

These records shall be subject to inspection by the County and shall be maintained
for inspection for a period of three years. Billings may be audited both before and
after payment; and payment by the County under this Agreement and shall not
foreclose the right of the County to recover excessive or illegal payments.

25. OWNERSHIP AND USE OF DOCUMENTS

A.

Original construction document drawings, designs, specifications, notes, project
manuals, and/or related documents and other work developed in the performance of
this Agreement by the Architect shall become the sole property of the County
whether the project for which they are made is constructed or not, pursuant to
Section 13-1-123. NMSA 1978, The County shall keep these documents on file.
The Architect may maintain a complete reproducible set of uny and ail record
documents developed under this Agreement.

All documents, including drawings and specifications prepared by the Architect
pursuant to this Agreement are instruments of service in respect to a project. The
Architect shall not be liable should the County use the documents, in whole or in
part, in the future when the Architect’s services are not retained.

The original drawings may be marked by the County or the Architect to designate
any restrictions of use of these documents.
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D. Copyright: No reports, maps, or other documents produced in whole or in part under
this Agreement shall be the subject of an application for copyright by or on behalf of
the Architect.

MAINTENANCE

Ease of maintenance and the ability to repair major items of installed equipment by replacement are
essential to all projects. To ensure that these services can be adequately performed after a project is
accepted by the County, the Architect shail:

27.

A,

D.

In all relevant Contract Documents, design and provide for all major installed
equipment in the project, including but not limited to, removal, access, maintenance,
and storage space needs. In addition, all installed equipment systems shall be
appropriately identified and labeled to describe the capacities, flows, and other
pertinent information related to their maintenance and safe operation;

Specify only equipment that can be readily maintained by the County or other
qualified commercial repairman;

Provide Construction Documents that accurately depict the installation of all major
items of installed equipment and which provide reasonable detail on all other major
systems to be installed;

At the completion of the Schematic, Design Development, and Construction
Documents Phases, brief the County on the rationale for the selection of the major
mechanical and electrical systems to be specified in the Contract Documents,
together with the probable life-cycle costs.

EXHIBITS

All exhibits, attachments, riders and addenda referred to in this Agreement, including but not
limited to, the exhibits referred to in this Agreement, as well as those listed below, are hereby
incorporated into this Agreement by reference and made a part hereof as thought set forth in full in
this Agreement to the extent they are consistent with its conditions and terms.

Exhibit A Compensation and Schedule
Exhibit B Architect’s Pay Request

Exhibit C Amendment for Basic Services
Exhibit D Amendment for Additional Services
Exhibit E Listing of Consultants
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Exhibit F Amendment for Consultant Additional Services
Exhibit G Construction Change Order
Exhibit H Bidding Index

28. ATTACHMENTS LIST
Attachment 1 Authorization to Proceed

Attachment 2 Architect’s Hourly Rate Fee Schedule

IN WITNESS WHEREOF, the parties have duly executed this Agreement as of the date first
written above.

SANTA FE COUNTY
WJL&LLDW g/aq/lé
KatHerine Miller Date

Santa Fe County Manager

APPROVED AS TO FORM

{ 32{‘ 4 ZC‘ Z [ 2t £ )OS/ &
Gregory S. Shaffer Date

Santa Fe County Attorney

FINANCE DEPARTMENT APPROVAL

_A‘,J 9;21"’ 4,0.»‘._&1‘%«:—1% clac)ie
Carole H. Jargmillo 7 Date
Santa Fe County Finance Director

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
FURCINASING DIVISION
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Pan B to Agreement No. 2016-0373-PW/KE

GENERAL TERMS AND CONDITIONS OF THE AGREEMENT
BETWEEN SANTA FE COUNTY
AND LLOYD & ASSOCIATES ARCHITECTS
FOR PROFESSIONAL ARCHITECTURAL SERIVCES

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION

2013 EDITION, PART B of Two Parts

Changes, additions, deletions and/or any modifications other than those agreed upon execution of this contract, without
the written consent of Santa Fe County shall render this document null and void.

1. SCOPE OF WORK

Architect shall provide the services set forth in Part A Section 2 (Scope of Work) of this
Agreement,

28 EFFECTIVE DATE AND TERM

This Agreement shall, upon due execution by all parties, become effective as of the date
first written in Part A. The term of this agreement will be through Project completion, unless
earlier terminated pursuant to Section 4 (Termination) or Section 5 (Appropriations and
Authorizations) of these General Terms and Conditions. The County has the option to extend the
term of this Agreement in | year increments not to exceed four years in total.

3. ADDITIONAL SERVICES

A. The parties agree that all tasks set forth in Section 1, (Scope of Work) above and
Section 5 (Basic Services) of Part A of the Agreement, shall be completed in full, to
the satistaction of the County, for the amount set forth in Section 4 (Compensation),
invoicing, and Set-Off) of Part A of this Agreement, and for no other cost, amount,
fee, or expense.

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION
2003 EDITION SEC and Architect Agreement Pan IV of Twa Parts
TART A TUTHIS AGREEMENT 15 PART OF AND INSEPARABLE FROM THIS PART B
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Pan B to Agreement No. 2016-0373-PW/KE

B. The County may from time-to-time request changes in the Scope of Work to be
performed hereunder. Such changes, including any increase or decrease in the
amount of the Contractor's compensation, which are mutually agreed upon by and
between the County and the Architect, shall be incorporated in writien amendments
to this Agreement using the Exhibits C, D or F amendment forms, as applicable.

4. TERMINATION

A.  Termination of Agreement for Cause. Either party may terminate this Agreement
based upon any material breach of this Agreement by the other party. The non-
breaching party shall give the breaching party written notice of termination
specifying the grounds for the termination. The termination shall be effective 30
days from the breaching party’s receipt of the notice of termination, during which
time the breaching party shall have the right to cure the breach. If, however, the
breach cannot with due diligence be cured within 30 days, the breaching party shall
have a reasonable time to cure the breach, provided that, within 30 days of its
receipt of the written notice of termination, the breaching party began to cure the
breach and advised the non-breaching party in writing that it intended to cure.

B. Termination for Convenience of the County. The County may, in its discretion,
terminate this Agreement at any time for any reason by giving the Architect written
notice of termination. The notice shall specify the effective date of termination,
which shall not be less than 15 days from the Architect’s receipt of the notice. The
County shall pay the Architect for acceptable work, determined in accordance with
the specifications and standards set forth in this Agreement, performed before the
effective date of termination but shall not be liable for any work or service
performed after the effective date of termination.

C. Any termination of this Agreement will terminate a project assignment made under
this Agreement. [n the event of termination, all finished or unfinished documents,
data, sketches, calculations, estimates, records, schedules, studies, drawings, maps,
models, photographs, reports, and such other information and data accumulated in
the performance of services under this Agreement, whether complete or in progress,
prepared by the Architect under this Agreement shall become the County’s
property, and the Architect shall be entitled to receive compensation for actual work
satisfactorily completed hereunder, including reimbursable expenses authorized by
the County which are then due.

5. APPRORIATIONS AND AUTHORIZATIONS

This Agreement is contingent upon sufficient appropriations and authorizations being made for
performance of this Agreement by the Santa Fe Board of County Commissioners and/or, if state
funds are involved, the Legislature of the State of New Mexico. If sufficient appropriations and
authorizations are not made in this or future fiscal years, this Agreement shall terminate upon
written notice by the County to the Architect. Such termination shall be without penalty to the

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASENG IHVISION
013 ERTHON $1C and Architect Agreemcnt 1%an 1 af Twa Uarts
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Part B 1o Agreement No. 2016-0373-PWiKE

County, and the County shall have no duty to reimburse the Architect for expenditures made in the
performance of this Agreement. The County is expressly not committed to expenditure of any
funds until such time as they are programmed, budgeted, encumbered, and approved for
expenditure by the County. The County’s decision as to whether sufficient appropriations and
authorizations have been made for the fulfillment of this Agreement shall be final and not subject
to challenge by the Architect in any way or forum, including a lawsuit.

6. INDEPENDENT CONTRACTOR, SUBCONTRACTING AND PERSONNEL

A, Independent Contractor. The Architect and its agents and employees are
independent contractors and are not employees or agents of the County,
Accordingly, the Architect and its agents and employees shall not accrue leave,
participate in retirement plans, insurance plans, or liability bonding, use County
vehicles, or participate in any other benefits afforded to employees of the County.
Except as may be expressly authorized elsewhere in this Agreement, the Architect
has no authority to bind, represent, or otherwise act on behalf of the County and
agrees not to purport to do so.

B. Subcontracting. The Architect shall not subcontract or delegate any portion of the
services to be performed under this Agreement without the advance written
approval of the County. Any attempted subcontracting or delegating without the
County’s advance written approval shall be null and void and without any legal
effect. The Architect shall use Exhibit F to indicate any subcontractors or
consultants to be used for a project assignment.

C. Personnel.

1) All work performed under this Agreement shall be performed by the
Architect or under its supervision.

2)  The Architect represents that it has, or will secure at its own expense, all
personnel required to discharge its obligations under this Agreement. Such
personnel (i) shall not be employees of or have any contractual relationships
with the County and (ii) shall be fully qualified and licensed or otherwise

authorized or permitted under federal, state, and locat law to perform such
work.

7. ASSIGNMENT

The Architect shall not assign or transfer any interest in this Agreement or a project assignment or
assign any claims for money due or to become due under this Agreement without the advance
written approval of the County. Any attempted assignment or transfer without County’s advance
written approval shall be null and void and without any legal effect.

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION
W EDITION STC g Architent Agreesnent Pan B of Two Fans
PART A TOTHIS AGREEMENT 38 PART OF ARD INSEPARABLL FROA THES PART [
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Pant B to Agreement No. 2016-0373-PW/KE

8. RELEASE

Upon its receipt of all payments due under this Agreement, Architect releases County, its Elected
Officials, officers, agents and employees from all liabilities, claims, and obligations whatsoever
arising from or under or relating (o this Agreement.

9. CONFIDENTIALITY

Any confidential information provided to or developed by the Architect in the performance of this
Agreement shall be kept confidential and shall not be made available to any individual or
organization by the Architect without prior approval from the County.

10. PUBLICATION, REPRODUCTION, AND USE OF MATERIAL; COPYRIGHT

County has the unrestricted right to publish, disclose. distribute and otherwise use, in whole or in
part, any reports, data, or other material prepared under or pursuant to this Agreement. To the
extent any material is copyrightable; the County shall own such copyright.

11. CONFLICT OF INTEREST

Architect represents that it has no and shall not require any interest, direct or indirect, that would
conflict in any manner or degree with the performance of its obligations under the Agreement.

12. NO ORAL MODIFICATIONS; WRITTEN AMENDMENTS REQUIRED

The Agrecment may not be modified, altered, changed, or amended orally but, rather, only by an
instrument in writing executed by the parties hereto. The Architect specifically acknowledges and
agrees that the County shall not be responsible for any changes to Section 2 (Scope of Work), Part
A of the Agreement unless such changes are set forth in a duly executed written amendment to the
Agreement.

13. ENTIRE AGREEEMENT; INTEGRATION

The Agreement incorporates all the agreements, covenants, and understandings between the parties
hereto concerning the subject mauer hereof, and all such agreements, covenants and understandings
have been merged into the written Agreement. No prior or contemporaneous agreement, covenant
or understandings verbal or otherwise, of the parties or their agents shall be valid or enforceable
unless embodied in the Agreement.

14. EXHIBITS AND ATTACHMENTS: INCORPORATION BY REFERENCE

All exhibits, attachments, riders, and addenda referred to in the Agreement, inciuding but not
limited to the Exhibits referred to in this Agreement, as listed in Paragraph 27 EXHIBITS and
Paragraph 28 ATTACHMENTS, in Part A of this Agreement, are hereby incorporated into this
Agreement by reference and made a part hereof as though set forth in full in this Agreement to the
extent they are consistent with its conditions and terms.

SANTA FE COUNTY

ADMINISTRATIVE SERVICES DEPARTMENT
PURCIIASING IMVISION

2013 FOITION SFC and Architect Agreement fart H of Two Pas
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Part B 10 Agreement No. 2016-0373-PW/KE

I5. NOTICE OF PENALTIES

The Procurement Code, Section 13-1-28 through 13-1-199 NMSA 1978 imposes  civil and
criminal penalties for its violation. In addition, New Mexico criminal statutes impose felony
penalties for bribes, gratuities, and kickbacks.

16. EQUAL EMPLOYMENT OPPORTUNITY COMPLIANCE

A. Architect agrees to abide by all Federal, State, and local laws, ordinances, and rules
and regulations pertaining to equal opportunity and unlawful discrimination.
Without in any way limiting the foregoing general obligation, Architect specifically
agrees not to discriminate against any person with regard to employment with
Architect or participation in any program or activity offered pursuant to this
Agreement on the grounds of race, age, religion, color, national origin, ancestry,
sex, physical or mental handicap, serious medical condition, spousal affiliation,
sexual orientation, or gender identity.

B. Architect acknowledges and agrees that failure to comply with this Section shall
constitute a material breach of the Agreement.

17.  COMPLIANCE WITH APPLICABLE LAW; CHOICE OF LAW

A, In performing its obligations hereunder, Architect shall comply with all applicable
laws, ordinances, and regulations.

B. This Agreement shall be construed in accordance with the substantive laws of the
State of New Mexico, without regard to its choice of law rules.

18. RECORDS AND INSPECTIONS

A.  To the extent their books and records relate to (i} their performance of the
Agreement or any subcontract entered into pursuant to it or (ii) cost or pricing data
(if any) set forth in the Agreement or that was required to be submitted to County as
part of the procurement process, Architect agrees to (i)} maintain such books and
records during the term of the Agreement for a period of six years from the date of
final payment under the Agreement; (ji) allow County or its designee to audit such
books and records at reasonable times and upon reasonable notice; and (iii) to keep
such books and records in accordance with generally accepted accounting principles
(“GAAP").

B.  To the extent their books and records relate to (i) their performance of the
Agreement or any subcontract entered into pursuant to it or (ii) cost or pricing data
(if any) set forth in the Agreement or that was required to be submitted to County as
part of the procurement process, Architect also agrees to require any subcontractor
it may hire to perform its obligations under this Agreement to (i) maintain such
books and records during the term of the Agreement and for a period of six years
SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING IMVISION
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from the date of final payment under the subcontract:(ii) to allow county or its
designee to audit such books and records at reasonable times and upon reasonable
not notice; and (iii) to keep such books and records in with GAAP.

19. INDEMNIFICATION

A.

Architect shall indemnify and hold harmless County and its Elected Officials,
agents, and employees from any losses. liabilities, damages, causes of action, costs
or expenses including attorney’s fees, attributable to bodily injury, sickness, disease,
or death, or (o injury to persons or property including loss of use, caused directly or
indirectly by the negligent act or failure to act by Architect, or by Architect’s
officers, employees, consultants or anyone for whom the Architect is legally liable,
or Architect’s breach of any representation or warranty made herein.

Architect agrees that the County shail have the right to control and participate in the
defense of any such demand, suit, or cause of action concermning matters that relate
to the County and that such suit will not be settled without the County’s consent,
such consent not to be unreasonably withheld. If a conflict exists between the
interests of the County and the Architect in such demand, suit, or cause of action,
the County may retain its own counsel to represent the County’s interest.

Architect’s obligations under this section shall not be limited by the provisions of
any insurance policy Architect is required to maintain under this Agreement.

20. SEVERABILITY

If any term or condition of the Agreement shall be held invalid or non-enforceable by any court of

competent jurisdiction, the remainder of the Agreement shall not be affected and shall be valid and
enforceable to the fullest extent of the law.

21. NOTICES

Any notice required to be given (o either party by the Agreement shall be in writing and shall be

delivered in person, by courier service or by U.S. mail, either first class or certified, return receipt

requested, postage prepaid, as follows:

To the County: Santa Fe County

Office of the County Attorney
102 Grant Avenue
Santa Fe, New Mexico 87501

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
IMURCHASING DIVISHIN
3013 ELMTION S0 and Aichiteet Apseement an I of Two I'ants
PART A TOTHIS AGREEMENT IS FART DE ANIY INSEPARAHLE FROM THIS PART B
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Part B 1o Agreement No. 2016-0373-PW/KE

To the Architect: Lloyd & Associates Architects
100 N. Guadalupe St., Suite 201
Santa Fe, NM 87501

22, ARCHITECT’S REPRESENTATIONS AND WARRANTIES

The Architect hereby represents and warrants that;

A. This Agreement has been duly authorized by the Architect, the person executing
this Agreement has authority to do so, and, once executed by the Architect, this
Agreement shall constitute a binding obligation of the Architect.

B. This Agreement and Architect’s obligations hereunder do not conflict with

Architect’s corporate agreement or any statement filed with the NM
Secretary of State on Architect’s behalf.

C. Architect is legally registered and licensed to operate as a business in New Mexico
and to do the work anticipated by this Agreement and shall maintain such

registration and licensure in good standing throughout the duration of the
Agreement.

23.  LIMITATION OF LIABILITY

County’s liability to Architect for any breach of this Agreement by County shall be limited to direct
damages and shall not exceed the maximum amount of compensation specified in Section 4,
(Compensation and Invoicing) Part A, of the Agreement. In no event shall County be liable to
Architect for special or consequential damages, even if County was advised of the possibility of

such damages prior to entering into the Agreement.

24. NO THIRD-PARTY BENEFICIARIES

This Agreement was not intended to and does not create any rights in any persons not a party to the
Agreement.

25. INSURANCE

A.  General Conditions. Architect shall submit evidence of insurance as is required

herein. Policies of insurance shall be written by companies authorized to write such
insurance in New Mexico.

B. General Liability [nsurance, Including Automobile. Architect shall procure and
maintain during the life of this Agreement a comprehensive general liability and
automobile insurance policy and liability limits in amounts not less than $1,000,000
combined single limits of bodily injury, including death, and property damage for
any one occurrence. Said policies of insurance shall include coverage for all
operations performed for County by Engineer; coverage for the use of all owned,

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING IHVISION
2013 EINTHON SEC and Mschiect Vzreement Fam 130l Tao Parts
PART A TOTHIS AGREEMENT IS PART OF ANV INSEFARABLE FROM THIS FART I
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Pant B 1o Agreement No. 2016-0373-PW/KE

non-owned, hired automobiles, vehicles and other equipment both on and off work;
and contractual liability coverage under which this Agreement is an insured
contract. Santa Fe County shall be named additional insured on the policy.

C. Workers’ Compensation Insurance. Architect shall comply with the provisions of
the Workers” Compensaiion Act.

D. Malpractice/Errors and Omissions [nsurance. Architect shall procure and maintain
during the life of this Agreement professional liability (errors and omissions)
insurance with policy limits of not less than $1,000,000.00 per occurrence,
$2,000,000.00 per aggregate.

E. Increased Limits. If, during the life of this Agreement, the Legislature of the State
of New Mexico increases the maximum limits of liability under the Tort Claims
Act (NMSA 1978, Sections 4i-4-1 through 41-4-29, as amended), Architect shall
increase the maximum limits of any insurance required herein.

26. PERMITS, FEES, AND LICENSES

Architect shall procure all permits and licenses, pay all charges, fees and royalties, and give all
notices necessary and incidental to the due and lawful performance of its obligations hereunder.

27. FACSIMILE SIGNATURES

The parties hereto agree that a facsimile signature has the same force and effect as an original for
all purposes.

28. NEW MEXICO TORT CLAIMS ACT

No provision of the Agreement modifies or waives any sovereign immunity or limitation of liability
enjoyed by County or its “public employees: at common law or under the New Mexico Tort Claims
Act, NMSA 1978, Section 41-4-1, et seq.

29, CAMPAIGN CONTRIBUTION DISCLOSURE FORM

The Architect agrees to compute and submit simuitaneous and execution of this Agreement a
Campaign Contribution Disclosure Form approved by the County.

30. SURVIVAL
The provisions of following paragraphs shall survive termination of the Agreement:

INDEMNIFICATION: RECORDS AND INSPECTION: RELEASE. CONFIDENTIALITY,
PUBLICATION, REPRODUCTION, AND USE OF MATERIAL; COPYRIGHT;
COMPLIANCE WITH APPLICABLE LAW; CHOICE OF LAW; NO THIRD-PARTY
BENEFICIARIES; SURVIVAL.

SANTA FECOUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING MVISION
2013 FRETION SFC and Architeoy Agreemest 't B of Two 1%ty
1ART A T1F TENS AGHLEMENT 18 PART OF AN INSEFARABLE FROM THIS PART 1
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Attachment | to Agreement No, 2016-0373-PW/KE

ATTACHMENT 1

AUTHORIZATION TO PROCEED

Date:

Tao:

RE: Authorization to Proceed - 2016-0373-PW/KE Architectural Services for Edgewood Senior
Center, ADA & Code Compliance

Dear

As project manager for this project, I am pleased to inform you that Lloyd & Associates
Architects has been chosen to provide the architectural services for 2016-0373-PW/KE. This
letter will serve as your Authorization to Proceed with the architectural services for this project.
The County would like to schedule a meeting prior to the commencement of services at (insert
location). Please contact me to schedule a mutually acceptable date and time. A copy of the
purchase order (# __) is attached for your records. Please ensure that all invoices or requests
for payments contain this PO number for reference.

If you have any questions, you can contact me at (insert phone number) or by email at (insert
email address).

On behalf of Santa Fe County, | would like to thank you for your participation in this solicitation
and look forward to working with you and your company on this important County project.

Sincerely,

(Insert Name/Title)
(Insert Department)
Santa Fe County
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ATTACHMENT 2

Lloyd & Associates
ARCHITECTS

HOURLY RATE FEE SCHEDULE

STANDARD HOURLY RATE SHEET - 2016

PRINCIPAL Fee Per Hour
Wayne S. Lloyd, A.LA. $175.00
Professional Staff
Project Manager | $110.00
Project Manager I $ 85.00
Project Manager Il $ 75.00
Construction Administration $ 85.00
Information coordinator $ 80.00
Job Captain | $ 80.00
Job Captain |l $ 80.00
Architectural Technician $ 75.00
Supplementzl Services
Interior Designer $115.00
Interior Designer Il $ 75.00
Urban Designer $ 75.00
Clerical $ 70.00
Direct Reimbursabl ens re-Approval Require
Copying,
Blueprinting, photography, models,
scanning, etc.
Cost + 10%
Mileage - .46/mile
CONSULTANTS (Structural, Mechanical, Electrical Engineers.) Cost + 20%

Applicable Gross Receipts Taxes as required, presently 8.3125%.







Project Name:
Project Number:

EXHIBIT A
COMPENSATION AND SCHEDULE

Exhibit A to Agreement No, 20016-0373-PW/KE

Architectural Services for ADA and Code Compliance
2016-0373-PW/KE

Project Location: Edgewood Senior Center, | 14 Quail Trail, Edgewood, NM

BASIC SERVICES Date to be completed
Programming Phase 1055 $1.282.50 1 Week
Schematic and Design Development
Phase 35% 54.488.75 2 Weeks
Construction Document Phase 25% $3.206.25 1 Week
Bidding und Negotiations Phase 3% S 38475 TBD
Construction Phase 220h $£2.821.50 TBD (Not to exceed 3 months)
Project Closeout 3% $ 38475 TBD
11 Month Inspection Phase 2% $ 256.50 TBD
Toal Basic Services
Amount 100% $12,825.00
REIMBURSABLES
Mileage (based on 7 anticipated Trips) $ 38640
Total Rci;_lmrsub]e Amount (Not 10 exceed) $ 38640
ADDITIONAL SERVICES
None $ 0.00

Total Additional Services Amount 5 0.00
CONSULTANT SERVICES
LIST SERVICES

$0.00

$0.00

S0.00
Total Consultant Services Amount $0.00
TOTAL SERVICES AMOUNT $13,211.40

(excluding NM GRT)

SANTA FE COUNTY

ADMINISTRATIVE SERVICES DEPARTMENT

PURCHASING INVISION

2013 EDITHON SHC aed Arctiteet Agneemem
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Exhibit B to Agreement No. 2016-0373-PW/KE

EXHIBIT B

ARCHITECT’S PAY REQUEST FORM

Architect: Pay Request Statement No.
Date: Project Number:

Project Name: Project Location:

L = T——

Programming Phase ] % s 5 s
Schematic Phase ] % S 5 5
Design Development Phase 5 % s $ 5
Construction Documient Phase 5 % $ s ]
Bidding and Negotiation Phase 5 % $ s s
Caonstruction Phase T S 5 5
Project Closcout 5 % s s $
Il Month Inspection Phase
Subtotal
CONTRACT CHANGES
REIMBURSABLE *

] % H ] s
Type of Services

] % 5 s ]
Type of Services

] % 5 5 ]
Type of Service

5 % 5 5 3
Subtotal

ADDITIONAL SERVICES **

Type of Service 5 % & ] ]
Type of Service 5 % 5 & ]
Tyvpe of Service 5 % 5 5 5
Subtotal ) % S $ 5
Total S % s s s

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING INVISION
A3 EDITION SEC and Architect Agreement
EXHIBIT B
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EXHIBIT C

AMENDMENT TO AGREEMENT
BETWEEN SANTA FE COUNTY AND LLOYD & ASSOCIATES ARCHITECTS
FOR PROFESSIONAL ARCHITECTURAL BASIC SERVICES

In accordance with Part A Paragraph 5 Architect’s BASIC SERVICES and Part B.
Paragraph 1, SCOPE OF WORK, where applicable, to the Agreement Between the
County and Architect, the Architect is authorized to provide the following Basic Services
(scope of work and maximum compensation).

PROJECT NAME:

PROJECT NUMBER:

PROJECT LOCATION:

LIST SERVICES:

P E R =

Justification for Basic Services (Required):

Basic Services Compensation Amount $0.00
Reimbursable Amount (If Applicable) $0.00
Additional Services Amount $0.00
Consultation Services Amount (If Applicable) $0.00
Total $0.00

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION
A TRITION S1C and Architect Agreement
EXIIBITC
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SIGNATURE PAGE

SANTA FE COUNTY

Date:
Katherine Miller
Santa Fe County Manager
Approved as to form

Date:
Gregory S. Shafter
Santa Fe County Attorney
Finance Department

Date:

Carole H. Jaramillo
Santa Fe County Finance Director

ARCHITECT

Date:

Signature

Print Name

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION
T EDITION SIC and Architect Agreement
LXmBIre
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EXHIBIT D

AMENDMENT TO AGREEMENT
BETWEEN SANTA FE COUNTY AND LLOYD & ASSOCIATES ARCHITECTS
FOR PROFESSIONAL ARCHITECTURAL ADDITIONAL SERVICES

In accordance with Part A Paragraph 7 Architect’s ADDITIONAL SERVICES and Part
B. Paragraph |, SCOPE OF WORK, where applicable, to the Agreement Between the
County and Architect, the Architect is authorized to provide the following Additional
Services (scope of work and maximum compensation).

PROJECT NAME:

PROJECT NUMBER:

PROJECT LOCATION:

LIST SERVICES:

i

Justification for Basic Services (Required):

Basic Services Compensation Amount $0.00
Reimbursable Amount (If Applicable) $0.00
Additional Services Amount $0.00
Consultation Services Amount (If Applicable) $0.00
Total $0.00

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION
2003 EINTION $7C and Architect Agreemem
EXHIBITD
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SANTA FE COUNTY

SIGNATURE PAGE

Date:

Exhibit 13 Amendment to Agreement No. 2016-0373-PW/KE

Katherine Miller
Santa Fe County Manager

Approved as to form

Date:

Gregory S. Shaffer
Santa Fe County Attorney

Finance Department

Date:

Carole H. Jaramillo

Santa Fe County Finance Director

ARCHITECT

Date:

Signature

Print Name

SANTA FE COUNTY
ADAMINISTRATIVE SERVICES THIPARTMENT
PLRCIIASING IHV ISTON
HH A EDITION SFC and Architect Agreement
LXINIT 2



EXHIBIT E

EXHIBT E Agreement No2016-0373-PWIKE

LISTING OF CONSULTANTS AND SUBCONTRACTORS

PROJECT NAME:

PROJECT NO:

CIVIL:
Company Name:
Consultant Name:

ELECTRICAL
Company Name:

Consultant Name:

Address: Address:

Ph. No.: Ph. No.:

Fax No.: Fax No.:
E-mail; E-mail;
LANDSCAPING ESTIMATING

Company Name:
Consultant Name;

Company Name:

Consultant Name:

Address: Address:

Ph. No.: Ph. No.:

Fax No.: Fax No.:

E-mail: E-mail:
STRUCTURAL OTHER
Company Name: Company Name:

Consultant Name:

Consultant Name:

Address: Address;
Ph. No.: Ph. No.:
Fax No.: Fax No.;
E-mail: E-mail;

MECHANICAL OTHER

Company Name:
Consultant Name;
Address;

Ph. No.:
Fax No.:
E-mail:

Compuny Name:

Consultant Name:

Address:

Ph. No.;
Fax No.:
E-mail:

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
IURCHASING DIVISION
JHIEDITION S1C aod Anchisa Apfeemes

EXHINTI







Exhibit F Amendnmient 10 Agreement No. 2016-0373-PW/KE

EXHIBIT F

AMENDMENT TO AGREEMENT
BETWEEN SANTA FE COUNTY AND LLOYD & ASSOCIATES ARCHITECTS
FOR CONSULTANT ADDITIONAL SERVICES

In accordance with Part B Paragraph 3 Architect’s ADDITIONAL SERVICES, where
applicable, to the Agreement Between the County and Architect, the Consultant is
authorized to provide the following Additional Services (scope of work and maximum
compensation).

PROJECT NAME:

PROJECT NUMBER:

PROJECT LOCATION:

LIST SERVICES:

Justification for Basic Services (Required):

Basic Services Compensation Amount $0.00
Reimbursable Amount (If Applicable) $0.00
Additional Services Amount $0.00
Consultation Services Amount (If Applicable) $0.00
Total $0.00

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION
2003 LINTHIN SEC amd Architect Apreement
EXHIMT [



Exhibit F Amendment to Agreement No. 2016-0373-PW/KE

SIGNATURE PAGE

SANTA FE COUNTY

Date:
Katherine Miller
Santa Fe County Manager
Approved as to form

Date:
Gregory S. Shatfer
Santa Fe County Attorney
Finance Department

Date:

Carole H. Jaramillo
Santa Fe County Finance Director

ARCHITECT
Date:
Signature
Print Name and Title
SANTA FE COUNTY

ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING HIVISION
211 3 EDITION STC and Architect Agreement
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EXHIBIT G
SANTA FE COUNTY

CHANGE ORDER

DISTRIBUTED TO: OWNER a CONTRACTOR O FIELD O

ARCHITECT O SUBCONTRACTOR [0 OTHER O

PROJECT: CHANGE ORDER NUMBER:
CONTRACTOR: DATE:
PROJECT NUMBER:
CONTRACT DATE:
CONTRACT FOR:

THIS CONTRACT IS CHANGED AS FOLLOWS:

# COST DESCRIPTION

(8]

Original contract sum:;

Net change by previous Change Orders:

Contract Sum prior to this Change Order:

Contract Sum will be increased by this Change Order in the amount of:
Contract Sum including this Change Order will be:

The Contract Time will be increased by () days.

The date of Substantial Completion as of the date of this Change Order is:

W5 A W\ e

NM GROSS RECEIPTS TAX (NM GRT) IS NOT INLCUDED IN THIS CHANGE ORDER

SANTA FE COUNTY
ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISION
ALY EDHITION SHC and Architect Apreement
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Exhibit G to Agreement No 2016-0373-PW/KE

ACCEPTED AND APPPROVED:

OWNER - SANTA FE COUNTY

Katherine Miller
Santa Fe County Manager Date

Approved as to form:

Date
Gregory S. Shaffer
Santa Fe County Attorney
Finance Department
Carole H. Jaramillo Date
Santa Fe County Finance Director
ARCHITECT CONTRACTOR
By By:
Date: Date:

SANTA FE CUUNTY

ADMINISTRATIVE SERVICES DEPARTMENT
PURCHASING DIVISHON
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EXHIBIT H
INDEX TO BIDDING
TITLE
Invitation for Bid Advertisement
Definitions
INSTRUCTION TO BIDDERS

Location and Description of Work
Time and Place of Receiving and Opening Bids

Specifications

Contract Time

Copies of Bidding Documents
Bidder’s Representation

The Complete Contract Documents Contain the Following
Interpretations/Addenda

Preference in Procurement
Subcontractors, Suppliers and Others
Substitutions

Wage Rates/Registration with the Labor and Industrial Division
Bid Form

Bid Security

Power of Attorney

Qualifications of Bids

Submissions of Bids

Modification and Withdrawal of Bids
Gross Receipts Taxes

Consideration of Bids

Bid Opening Procedure

Bids to Remain Open

Award of Contract

Liquidated Damages

Preferences

License or Royalty Fees

Permits

Collusion

Quantities

Protest Procedure

SANTA FE COUNTY
ADMINISTRATIVE SERVICES BEPARTMENT
PURCHASING MYVISION
2003 EDITHON SIC amd Architect Agreement
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TITLE

Contractor’s Qualification Statement

Bond Requirements —Performance and Payment Bonds

Time of Delivery and Form of Bonds

Warranty

Notice of Award

Identical Bids

Cancellation of Award

Notice to Proceed

Failure to Execute Contract

Insurance Requirements

Clarification of Non-Collusion Affidavit of Subcontractor, and
Certification of Subcontractor Regarding Equal Employment Opportunity

Subcontractor Performance and Payment Bond

Operations and Maintenance Manuals

Notice

Sufficient Appropriations

Number of Bids Accepted

Double-Sided Documents

BID FORMS

Bid Proposal
Bid Form
Bid Sheet

CONTRACT FORMS, BONDS, AND CERTFICATES

Non-Collusion Affidavit of Prime Bidder

Non-Collusion Affidavit of Subcontractor

Certification of Non-Segregated Facilities

Certification of Bidder Regarding Equal Employment Opportunity
Certification of Subcontractor Regarding Equal Employment Opportunity
Bid Bond

Subcontractor Listing

APPENDICES
A. Acknowledgement of Receipt of Invitation for Bids Form
B. Campaign Contribution Disclosure Form
€. Resident Veterans Preference Certification

SANTA FE COUNTY
ADMINISTRATIVE SERYICES DEPARTMENT
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