PURCHASE

(MPORTANT PAGE:
ORDER THIS PURCHASE ORDER NUMBER )
MUST APPEAR ON ALL INVOICES P.0.NO.:
S TR I A e oatas
SANTA FE COUNTY SUEHICATE. DATE
SANTA FE, NEW MEXICO 02/19/19
GM EMULS ION SHIP TO/ RO BCr DEL T ey /PW
Uiz 47 PASEO DE MARTINEZ INVOICE TO: SANTA FE COUNTY
SANTA FE, M 87507 91 W. ALAMEDA, STE 20-C
SANTA FE, NM 87501
NOTES
VENDOR NO. 1 Federal Tax 1.D. Number is required for payment.
2 It unable to fill at prices shown, or meet detivery day, please advise immediately.
18796 | 3 All ltems subject to terms and conditions on reverse.
DELIVER BY SHIP VIA F.0.B. TERMS
P6/30/19 NET
CONFIAM BY CONFIRM TO REQUISITIONED BY
MARTINEZ, GABRIEL MARTINEZ, MARICELA LGRIEGO
FREIGHT CONTRACT NO. ACCOUNT NO. PROJECT REQ. NO. REQ. DATE
35862264538010 1193953 01/03/19
" LINE EXTENDED
1 4211921.008 EA S.JUSTIN REESE IS REQUESTIN 1.0000 421191.00
CB)X(S:QLIR‘OCONSTRUCT ION AGREEMENT FOR
PAVING AND DRAINAGE IMPROVEMENTS
2 30609.86 EA NMGRT 7.125% 1.0000 30009. 86
SUq-TOTAL 451200.86
TOTAL 451200.86
REMARKS
02 19-PURSUANT TO SANTA FE COUNTY AGREEMENT NO
20 8 071-PW/MM-B EXPIRES: 626 2022, PROJECT
ASSIGNMENT NO. 5, BCC APPROVE ICE AGREEMENT ON
JANUARY 26, 2018, BUDGET APPROVED BY FINANCE, MM .

NOT VALID UNLESS SIGNED B8Y THE COUNTY FINANCE

DIRECTQR OR THE COUNTY PURCHASING AGENT.
7 5'2771/}/(

Admﬂmzeo SIGNATURE & TITLE 7

White - Vendor's Copy

Yellow - Purchasing Agent Copy
Pink - Department Head Copy
Blue - File Copy



County of Sante Fe Purchase Order for Services — General Tenms and Conditions

£
Enterpretation:  The contract between the parties consists of any written agreement between the pares and s Porchise Order. In the esert of
bédrddthele documents, the terms and conditions of the writen agreement shall govern,
Assignment:  The Conuactor shall not assign or rransfer any interest in this Order or assign any claims for money due or 10 become due under il
W Bll') {ghp \:ul‘\-{jnu: written approval of the County.
Subconfracfing:  The Contracter shadl not subeontract o delegate any porion of the services 1o be peeformed under this Order without the advaioe st
appravad of the County.
Modification: No modification to this Order shall be effective unless agreed o in writing by suthonzed represematives of the County, County emph
have no authortiy 1o dircel any change except by o written change order signed by the County’s imithorized reprosentative.
Audit:  The Counly may, subjeet to written notification to the Cantracior, inspect the Contractor’s facilitics. The Contractor shall without cewge, pr
fxcimities for the County's personpel and provide all requested dua pecessary for the Coumty™~ adeguate inspection.
Governing Lavw;q {h{s:](lif?lﬁj E‘m}} liii‘.,f:'(!\ﬁl{l%:"t} & accandance wath the laws of the State of New Mewico without regard 9 iﬁ"] (‘;};oh}un{'ii:xw 6!];"-.
Natice of Penaltics: Thy \_{flgg}grtagq ——YSI?“WZ‘ BA L1978, Sections 13-1-28 through 13-1-199, fmposey gl g amaning ‘lpcpjrﬂiay,;:’{lr it\n' pretadion b
addition- Maw Mepfeo crmipriilspogies imppselielay penalties for bribes. gratuities, and kichbicks, vpevys A Ll ATUAR
Waiver: The fafhitd\ df the Midunty ol ngtsh iy one or more instabees, upon the performance of any ef the terms or conditions of this Orky or
cxercise any right hereunder shall not be constmed as o waiver or relinguishiment of the future poyformance of sy such term or condiion or the tat
eaerse of such right. The sbhigation of the Contractor with respect 1o such tuture pedormance shall continue in ol foree and effect.
Delivery: Time 15 of the ossence in this Purchase Order and, tf performance of conforming services is not completed by the timedst promised, the Cotinry
roserves the right, o addition to ds other rights and temedics. to cancel this Order. to reject such services in whole or in part, ar to puhise wubstitaw
services elsewhere and charge the Congactor wish any foss incumed. Any provisions herein for petlormaice of servives by nstlhuenms shadl not be constiued
a- miaking the obligaticns of the Contactor sevetable.
Pavment: The Contractor shal submit a written request {or payment to the County. Within 15 diys of the County™s receipt of ifegasgip: nsowe, ih
County shail issue a writien certification of complele or partial acceptance of rejection of the contractual dtems or services for whick payment is scughe,
Within 30 days of the ssuance of a written certification accepting the contraciual ftlems vr services, the County shall tender payment for the aceepted s
or services. In the event the County fails (o tender payment wathin 30 dayvs of the writlen certification accepting the items or services, the County shall pa
fate paymient $hieges of one and one-half percent per month vl the amount duc is paid o Tull. L ARV AN ]
Indepmification:  The Contractor shall defend, indemnity, and hold harmiess the Connty and its Elected Otficials, agents and employees, from and agol
any fosscs, habilities, damages, demands, suits, cavses of action, judgments, costs or expenses resulting from or directly or indirectly arising out ol

: '1-: . -nert b o 1 1o h 5 8| '~‘ 4 e HT H " X » o A g ',,,‘.‘-\Qxh

S :)ulzﬁ:jg{‘xlgiil Ihrzr‘«?i‘: or R«:ﬂ}ﬁﬁfﬁt&}mu of its nhll??]th?\)lilﬂt}{ Mm 'f )\r‘d‘m r.Ln Igil)nhl but not limited w the j.tfrllg.mt){b hn. &}:1!% inf"ﬁi?[. i¥ 21l
Insurance: The Contractor shall procure and maintain during the ffe of this Order a comprehensive general Bability and automobile insurance policy
hatality limits, m anoants oot fess than $1.050,000 combined single linnes, for bodily injury. mcluding death, and property damage for any one oveuns
Sipd, puliojet gf insurance shallagelude overage for all operatiopsingrgormpel dg Counp by the Contractor: caverage for the use of all owned, noa-es
ired autornobibes. velucles and other equipment, btk on and oft work: and contractual labhity coverage uader which this Oeder s an usured cona
during the life of this Order. the Legislature of the State of New Mexico increases the maximum limits of liability under the New Mexico Tort Claim,
the Contractor shall increase the maximum limits of any insurance required herein.
Permits, Fees. und Licenses: The Contractor shall procure all permits and licenses. pay all charges, fees, and royalties, and give ol notices 1
incidental to the d_m(: and lawtul peronnance of #s uhligmio_n)sa1 l\c{c|{|:gicr'] o, o , : ) , o
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Santa Fe County
Purchasing Process Request Form

Date Submitted: January 3, 2019 Requesting User Agency: | Public Works/Projects
Name & Phone of Contact Person: Justin Reese, Phone: 986-6271
Contract Tracking #/Buyer BCC Approval? (Y/N
(Purchasing) PM “’# n&f j !
37 | (include BCC Meeting | Yes—
2615-0071 ;%/,ﬁ M| No

AGENCY REQUEST: (RFP, IFB, Lease, MOU, Grant, Professional Services Agreement, Construction, Application, etc.)
Describe the County, Public and/or Agency needs and the scope of work. Describe what you are attempting to

purchase, obtain or accomplish. Attach additional sheets if necessary.

erector Acknow Iecbcnu:n R

Project Title: Balsa Road Paving and Drainage Improvements

Services Requested: The Santa Fe County Public Works Department requesting Construction Services using our On-
Call Road Maintenance Agreement #2018-0071-PW/MM for paving and drainage improvements on Balsa Road
located in the Eldorado Subdivision. The road is approximately 1.2 miles long and will need to widened to 20 ft.
Culverts will need to be installed at intersections and driveways, along with relocating mailboxes. Traffic control will
need to be in place during this project.

PURCHASING STATUS:

FINANCIAL / BUDGETARY INFORMATION: (If applicable, include a breakdown of project cost estimates; is funding
already appropriated? If this action will result in revenue to the County, include the total compensation and
timetable.)

Construction services are estimated to be $480,000 including NMGRT from Acct No:

358-6226-453.80-10 $480,000

LEGAL FORM: (identify any known liabilities and/or risks to the County. Is this a new contract or an amendment or
change of a previously submitted procurement or contract?)

FINANCE DIRECTOR APPROVAL: {sign and date)

LEGAL APPROVAL: (sign and date)

BCC MEETING DATE

COUNTY MANAGER APPROVAL: {sign and date)

ATTACH NEEDED DOCUMENTS (Purchase Requisition, Justification Memo (sole source, emergency or other
procurement exemption), W-9 for new vendor, draft BCC caption and memorandum, etc.)







Estimate

Date Estimate #
EMULSION v.c.
2/14/2019 GME4512

Name / Address
Santa Fe County
424 NM SR 599
Santa Fe, NM 87504

Description Qty Rate UM Total
Santa Fe County
Balsa Road Paving and Drainage Project
ZONE 4
2018-0071-PW/MM
Length - 1.2 (6,336 If) miles x 20
Avenida de Comadres to Avenida Casa Del Oro
Subgrade, Basc course, HMA, and Culverts
BASE BID
621000 Mobilization | 5,000.00|LS 5,000.00T
618000 Traffic Control 1 15,000.00 | LS 15,000.00T
201000 Clearing and Grubbing 1 6,000.00 | LS 6,000.00T
601000 Removal of Structures & Obstructions 1 20,000.00 LS 20,000.00T
207000 Subgrade Preparation 15,488 2.00 sy 30,976.00T
303140 Basecourse 4" 2,961 25,00 ton 74,025.00T
423283 HMA (SP-1V) 2" 1,613 100.00 | ton 161,300.00T
21" x 15" Arch Culvert Pipe 1,380 40.00|Lf 55,200.00T
28" x 20" Arch Culvert Pipe 230 53.00|Lr 12,190.00T
BID ALT #1
423283 HMA (SP-1V) 0.5" 415 100.00 | ton 41,500.00T
Thank you for the opporiunity.
Subtotal $421,191.00
Sales Tax (7.125%) $30,009.86

Total

$451,200.86







Attachment 1 to Agreement No. 2018-0071-PW/MM

Project Name: Balsa Road Paving and Drainage Project

Project Assignment No. 5

ATTACHMENT 1
PROJECT ASSIGNMENT
SCOPE OF WORK AND PROJECT SCHEDULE

A. SCOPE OF WORK

The contractor shall provide all labor, equipment, materials and services
necessary to complete the following services.

Provide Traffic Control (Stamped by Engineer), Mobilization, Clearing and
Grubbing (widening of the road and shaping will need to be included as an
incidental), Removal of Structures and Obstructions (will need to include the
removal and installation of mailboxes), Subgrade Preparation, Base Course, Hot
Mix Asphalt (SP-IV) and install 1380 ft. of 21” x 15” Arch culvert pipe and 230
ft. of 28” x 20" Arch culvert pipe in accordance with Santa Fe County and
NMDOT specifications. Subgrade preparation shall be placed on a 2% crown and
will be 22" wide, it will need to be prepared in accordance with the attached
specifications and all bar ditches will be cleared and shaped. Base course shall be
placed at a final depth of 4” and the HMA will consist of one 2” lift compacted in
accordance with specifications. Culverts will be installed along marked areas and
will need to be compacted in accordance to specifications.

These services are required for the following road.

ROAD NAME LENGTH WIDTH (FT.) | BEGINNING END OF
(MILES) OF PROJECT PROJECT
Balsa Rd. 12 20 Ave. de Ave. Casa Del
Compadres Oro
BID ALTERNATE #1 — Add .5” OF HMA (SP-1V)
To increase the thickness of HMA by .5” for a total lift thickness of 2.5”.
Line item Description Unit Quantity
Number
423283 HMA (SP-iv) .5” TONS 415




Attachment 1 1w Agreement No. 2018-0071-PW/MM

The bids shall be based upon the material descriptions, units and estimated
quantities. Final payment will be made upon quantities completed in accordance
with the specifications, measured and accepted by the County.

Specifications

The Santa Fe County Specifications shall supersede the NMDOT specifications in
instances where there is a conflict. The specifications utilized for this project are
as follows:

1. New Mexico State Department of Transportation Standard Specifications
for Highway and Bridge Construction, 2014 edition.

2. Santa Fe County Subgrade Preparation Specification dated January 26,

2018.

Santa Fe County Traffic Control Specifications dated January 26, 2018.

Santa Fe County Aggregate Index Specification dated February 22, 2017,

Balsa Road Base Bid Typical Section 2" HMA dated January 3, 2019.

Balsa Road Bid Alternative #1 Typical Section 2.5 HMA dated January

3,2019.

Lo O

B. SITE VISIT AND BID SUBMISSION

We will be meeting at the work site on _February 12, 2019 at 10:00 a.m., all
contractors need to be present to be eligible to provide a quote for the
project.

The deadline will be a week after meeting February 19, 2019 by 5:00 pm,
either by hand delivery or email. My email address is
sireese@santafecountvnm.gov or call me at 505-470-3390 if you have any
questions.

C. CONTRACT TIME

The number of days for the completion of work (the contract time) is 30 working
days.

D. LIQUIDATED DAMAGES -$1,000.00

E. WAGE RATES IN ACCORDANCE WITH STATE OF NEW MEXICO
WORKFORCE SOLUTIONS REQUIREMENTS AND SF-19-0150-A
(ATTACHED)

F. BONDS



Attachment | to Agreement No, 2018-0071-PW/MM

G. INSURANCE

H. BID SHEETS






Henry P. Roybal

Anpa T. Hamilten
Commissioner, Dislrict 1

Commissioner, District 4

Anna Hansen Ed Moreno
Cammissioner, District 2 Commissioner, District 5
Robert A. Anaya Katherine Miller

Commissionar, District 3 County Manager

MEMORANDUM

TO: Santa Fe County Staff

FROM: Katherine Miller, County Manager
VIA: Bill Taylor, Procurement Managerb(
DATE: January 25, 2018

SUBJECT:  On-Cali Road Construction & Maintenance Service Contracts

[n accordance with NMSA 1978 13-1-154.1 B. A state agency may procure multiple indefinite
quantity construction contracts pursuant to a price agreement for multiple projects under a single
request for proposals, provided the total amount of a contract and ali renewals does not exceed two
million dollars ($2,000,000.00) over four years and the contract provides that any one purchase
order under the contract may not exceed five hundred thousand dollars ($500,000.00).

The Purchasing Division issued a two-step Request for Proposal (RFP} for On-Call Road
Maintenance & Construction Materials. Effectively immediately the following vendors will be used
by Santa Fe County for Road Maintenance & Construction Materials.

Allied 360 Construction, LLC. Agrcement No. 2018-0071-PW/MM-A
GM Emulsion LLC. Agreement No. 2018-0071-PW/MM-B
Vountain States Constructors, Inc. Agreement No. 2018-0071-PW/MM-C
Universal Constructors, {nc. Agreement No. 2018-0071-PW/MM-D

All of the above Agreements contain a four year term
expiring on January 26, 2022.

All County Agencies may utilize these agreements with prior written approval of the Scope ot Work
from Purchasing Division before commencement of any work. Be sure to include at the minimum
the following documents to Purchasing for processing;

* Intemal Purchase Requisition (IPR)

* AS400 Requisition referencing the Agreement No. and expiration date
s  (Quotes

Request for Quotes or notification of a specific project must include a scope of work,

102 Grant Avenue - P.O. Box 276 - Santa Fe, New Mexico 87504-0276 - 505-986-6200 - FAX:
505-995-2740 www.santafecountynm. gov



specifications and scheduled site visit prior to submitting a bid or quote. All
contractors will be notified of the project at the same date and time, including the
date and time of the site visit and deadline to submit quotes.

o All vendors must be contacted for the lowest price. If a vendor does not wish to bid
on the project, please attach any “no bid" documentation as supporting
documentation. Keep in mind the Price Agreements reflect the maximum amount tor
the services. Bids for a specific project may be less than the prices in the
Agreements, but they cannot exceed the prices in the Agreement,

e+ Project Assignment form along with coversheet of Agreement, quote from lowest bidder and
highlighted bid sheets that pertain to each Project Assignment.

Please read and understand the terms and conditions of these Agrcements. It is the
responsibility of cach department to utilize all vendors and be fiscally responsibie.

Attached please find a copy of all the above mentioned contracts fos your information.

102 Grant Avenue + P.O. Box 276 - Santa Fe. New Mexico 87504-0276 - 505-986-6200 - FAX:
505-995-2740 www.santafecountynm.gov



Part A to Agreement No. 2018-0071-B-PW/MM

AGREEMENT BETWEEN SANTA FE COUNTY AND
CONTRACTOR FOR ROAD CONSTRUCTION SERVICES

PROJECT On-Call Road Construction Services

PROJECT LOCATION TO BE DETERMINED

SANTA FE COUNTY
PURCHASING DIVISION
2013 EDITION, Part A of Two Parts

Changes, additions, deletions snd or any modifications other than those agreed upon execution of this contract
without the written consent of Santa I'e County shall render this document null and void.

THIS AGREEMENT is made and entered into on this ,&Eﬁ- day O?WAA-%IZO-I 8, by
and between SANTA FE COUNTY (hercinafter referred to as the “(Couhty”), a Nelv Mexico
political subdivision, and GM EMULSION, LLC, a company licensed to do business in the State
of New Mexico, hereinafter referred to as the “Contractor”,

Hereinafter “County™: Hereinafter “Contractor'™:
Santa Fe County GM Emulsion, LLC

PO Box 276 Attention: Gabriel M. Martinez
102 Grant Avenue 5935 Agua Fria

Santa Fe, New Mexico 87504 Santa Fe, New Mexico 87507
Telephone: (505) 986-6200 Telephone: (505) 471-9981

SANTA FE COUNTY
PURCIASING DIVISION
2007 ERIFION STC and Construction Agreoment fart A of Tno Pamy
FARF (T4 THIS AGREEMENT IS PART OF AND INSEFARABLE FROM SHIS AGRCIMI NT



Part A to Agreement No. 2018-0071-B-PW/MM

RECITALS

WHEREAS, the County nceds road construction and maintenance services on an “on-call” basis and

as-needed for o variety of projects throughout the County as funding becomes available and as specific
nceds are identificd; and

WHEREAS, pursuant to NMSA 1978, Section 13-1-112 NMSA 1978, competitive sealed

proposals were solicited through Request for Proposal (RFP) No. 2018-0071-PW/MM for these
services; and

WHEREAS, the County selected multiple qualified and experienced contractors to assist the County
in a variety of road construction projects pursuant to NMSA 1978, Section 13-1-154.; and

WHEREAS, bascd upon the evaluation criteria stated in the RFP for the purpose of determining the
most qualified offerors, the County has determincd the Contractor as one of the most responsive and
highest rated offerors; and

WHEREAS, the County requires the services of the Contractor and the Contractor is willing to
provide these services and both parties wish to enter into this Agreement.

NOW THREFORE, in consideration of the premises and mutual obligations herein in Parts A and
B of this Agreement, the partics hereto agree as follows:

1. PURPOSE OF THIS ON-CALL AGREEMENT

The purpose of this Agreement for road construction and maintenance services on an “‘on-cail”
basis is to provide for the timely availability of road construction services for projects as needed
by the County. During the term of this on-call Agreement, the County in its sole discretion will
determine the projects to be assigned to the Contractor. When assigning a project to the
Contractor, the County will issue a Project Assignment using the Attachment 1 form attached
hereto. The assignment will inciude a description of the assigned scope of work or services, a
project schedule and the Contractor’s costs and compensation for completion of the assigned
project. 1f the Contractor plans to use consultants or subcontractors for a particular project
assignment the Contractor will also provide a completed Sub Contractor’s form indicated on
Exhibit F, attached hercto. For each project assignment the County will send the Contractor a
notice to proceed with the assignment using the Authorization to Procced form (Exhibit K and
Attachment 2).

2. SCOPE OF WORK

A. The scope of work as determined by the County will be described on Attachment | at the time
a Project Assignment is made to the Contractor.

SANTA FECOUSNTY
PLRCHASING IIVISION
2007 CDITION SFC 2nd {onsiruction Aprcement Fart A of Tup Pam
PART B 10 THIS AGHEEMENT 15 PART OF AND INSCPARABLE EROM TUIS AGREEMENT

9




Part A to Agreement No. 2018-0071-B-PW/MM

3. COMPENSATION, INVOICING, AND SET-OFF

A. In consideration of its obligations under this Agreement the Contractor shall be
compensated as follows:

)

3)

4)

Contractor acknowledges and agrees that this Agreement executed by the
parties does not authorize the performence of any services or work, commit
funds to compensate Contractor for any services or work performed, or obligate
the County to compensate the Contractor for any services or work. Services or
work shall be authorized by issuance of a Project Assignment (Attachment 1)
together with a purchase order issued by the County to the Contractor after
exccution of this Agreement, which purchase order shall set forth the matter for
which services or work is authorized and the maximum compensation available
for the authorized services or work. The total maximum compensation
available to Contractor under this Agreement and all Project Assignments
issued under this Agreement shall not exceed $2,000,000.00, exclusive of NM
grt, over the term of this Agreement and/or any one purchase order issued under
this Agreement shall not exceed $500,000, exclusive of NM grt.

For all purchase orders issued under this Agreement, the County shalt
compensate the Contractor for services satisfactorily performed. All costs
and expenses shall be in accordance with Exhibit A (Bid Sheets) and as

stated in the Project Assignment (Attachment I, Project Assignment
form).

The total amount payable to the Contractor under this Agreement,
exclusive of NM grt shall not exceed $2,000,000.00 over the term of this
Agreement. Any NM grt levied on the amounts payable under this
Agreement shall be paid by the County to the Contractor.

This amount is a maximum and not a guarantee that the work assigned to
be performed by Contractor under this Agreement shall equal the amount
stated herein, The parties do not intend for the Contractor to continue to
provide services without compensation when the total compensation
amount is reached. The County will notify the Contractor when the
services provided under this Agreement reach the total compensation
amount. In no event will the Contractor be paid for services provided in

cxcess of the total compensation amount without this Agreement being
amended.

B. The Contractor shall submit a wrilten request for payment, on the form attached
hereto as Exhibit B (Pay Request form), when payment is due under this
Agreement. Upon the County’s receipt of the written request, the County shall
issue a written certification of complete or partial acceptance or rcjection of the

SANTA FECOUNTY
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Part A to Agreement No. 2018-0071-B-PW/MM

contractual items or services for which payment is sought. The Contractor
acknowledges and agrees that the County may not make any payment hereunder
unless and until the County has issued o written certification accepting the
contractual items or services. Within 30 days of the issuance of a wrilten
certification accepting the contractual items or services, the County shall tender
payment for the accepled items or scrvices. In the event the County fails to tender
payment within 30 days ot the written certification accepting the items or services,
the County shali pay late payment charges of one and one-half percent (1.5%) per
month, until the amount due is paid in full.

C. In the event the Contractor breaches this Agreement, the County may, without
penalty, withhold any payments due the Contractor far the purpose of set-off until
such time as the County determines the exact amount of damages it suffered as a
result of the breach.

D. Payment under the Agreement shall not foreclose the right of the County to recover
excessive or illegal payment.

4. EXHIBIT LIST

Exhibit A Bid Sheets

Exhibit B Application for Payment

Exhibit C Amcndment to On-Call Agreement
Exhibit D Subcontractor's Listing Form

Exhibit E Technical Specifications as listed in Plan Set
Exhibit F Labor and Material Payment Bond
Exhibit G Performance Bond

Exhibit H Assignment of Antitrust Claims
Exhibit [ Certificate of Liability Insurance
Exhibit J Notice of Contract Award

Exhibit K Notice to Proceed

Exhibit L Change Order to a Project Assignment

SANTA FE COUNTY
PURACILASING DIVISHIN
HN7 EUTTION SHC and Comisucion Agreement 'an A of Tuo Pamt
PART B O THIS AGREEMENT IS FART OF AXE INSEPARABLE FROM THIS AGREEALNT

4




Part A to Agreement No. 2018-0071-B-PW/MM

Exhibit M Certificate of Substantial Completion

5. ATTACHMENT LIST

Attachment 1 Project Assignment form — Scope of Work and Schedule
Attachment 2 Project Specific Quote/Bid Sheets pertinent to Project
Assignment
NANTA FE COUNTY

FURCHASING DIVISION
2012 ENITION SFC and Comstructien Agtrement 'an A of Tug Pars
PPART 1110 TINS AGREENMENT 1S PARF OF AND INSEPARADLE FROM $M15 AGRCEMENT
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Part A to Agreement No, 2018-0071-B-PW/MM

SIGNATURE PAGE

IN WITNESS WHEREOF, the partics have duly executed this Agrezment as of the date first
written above.

SANTA EF. COUNTY

Kathet
SantaF¢ County Manager
Approved as to form:

(;‘2' éz nz Z £ 2AAS ¢ttt §
R. Bruce Frederick Date

Santa Fe County Attormcey
Finrtmcnt approval:
A
/N L
Stephanie Schardin Clarke Date

Finance Direclor

CONTRACTOR:

e [-14-1%

T Date
Cﬁm‘/o_lﬁ M .

(print name and title)

SANTA FECOUNTY
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Steven J. Reese

%

From: Steven J. Reese

Sent: Monday, February 04, 2019 10:55 AM

To: ‘'gilbert@ucinm.com’; 'mbrown@msconstructors.com’; ‘angelo@gmemulsion.com’;
‘patrickherrera@ymail.com'

Cc: Diego Gomez

Subject: Site visit for Balsa Road drainage and paving project (MANDATORY)

Attachments: ATTACHMENT 1 Project Assignment Balsa Road.docx; Typical Sections.pdf;

Requirements.pdf; Balsa Rd. Bid Sheets.xIsx; SFC Traffic Control Specification
1-26-18.pdf; Santa Fe County Subgrade Preparation Stamped 1-26-18.pdf; SFC
Aggregate Index Specifcations Stamped 2-22-17 pdf; WAGE RATES.pdf

| have attached all the items needed to bid on the Balsa Rd. Project using the current On-Call Road Agreement #2018-
0071-PW/MM, we will be meeting at the bottom of Balsa Road at 10:00 am on February 12, 2019 being present is
mandatory for eligibility for proposals. If you have any questions, please feel free to contact me at 505-986-6271.

Justin Reese

Project Manager 111

Public Works Projects Division
Santa Fe County

901 W. Alameda Suite 20-C
P.O, Box 276

Santa Fe, NM 87501
505-470-3390 Cell
505-986-6271 Office
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Balsa Road Paving & Drainage Project Bidding Questions

February 14, 2019

Attn: GM Emulsion and Universal Constructors

I have received questions from both companies, listed below are the questions and responses for the
Balsa Road Paving and Drainage Project:

GM EMULSION

1. There are no bid items for testing. Will testing be required from the contractors?
There is no testing required Santa Fe County will be doing all testing, contractors will be
required to do a QC on basecourse and HMA,

2. Does existing site soil meet the required specification for backfill material along the
culvert pipes?
The contractors will be allowed to use the existing material to backfill culvert pipes.

3. If we need to remove driveway culverts decorative rocks, will we need to replace?
The contractors will need to replace decorative rocks or structures as needed.

4. Where will the staging area be for this project?
| have contacted the Santa Fe County Fire Dept. for the use of Eldorado Fire Station #2,
it will be up to the contractors to contact Steve Moya (Fire Assistant Chief) at 505-992-
3083 or Glenn Saums at 505-490-5676 to see if they will allow you to store equipment
and stage there.

UNIVERSAL CONSTRUCTORS

1. Is construction water available?

This will be the responsibility of the contractor, you could possibly talk to the Fire
Station and ask to use water.



Does the County have any nearhy property for use as a laydown area?
See response to question #4 above.

Is existing soil suitable for use in backfilling culverts?
See response to question #2 above.

What is the anticipated NTP for the project?
I believe it will be around April 1%,

Does CMP culvert need to be smooth lined?
CMP culverts do not have to be smooth lined.

Bar ditch grading is incidental to clearing and grubbing?
Yes, bar ditch grading and shaping will be incidental to clearing and grubbing.

Is contractor required to furnish any testing?
There is no testing required Santa Fe County will be doing all testing, contractors will be
required to do a QC on basecourse and HMA.



Santa Fe County

Balsa Road Paving and Drainage Project

A. Scope of Work

The contractor shall provide all labor, equipment, materials and services necessary to complete
the following services.

Provide Traffic Contro! {Stamped by Engineer), Mobilization, Clearing and Grubbing (widening of
the road and shaping will need to be included as an incidental), Removal of Structures and
Obstructions (will need to include the removal and installation of mailboxes), Subgrade
Preparation, Base Course, Hot Mix Asphalt {SP-IV) and install 1380 ft. of 21" x 15” Arch culvert
pipe and 230 ft. of 28” x 20" Arch culvert pipe in accordance with Santa Fe County and NMDOT
specifications. Subgrade preparation shall be placed on a 2% crown and will be 22’ wide, it will
need to be prepared in accordance with the attached specifications and all bar ditches will be
cleared and shaped. Base course shall be placed at a final depth of 4” and the HMA will consist
of one 2" lift compacted in accordance with specifications. Culverts will be installed along
marked areas and will need to be compacted in accordance to specifications. The contractor
will have 120 working days to finish project.

These services are required for the following road.

RCAD NAME LENGTH WIDTH (FT.) | BEGINNING END OF
(MILES) OF PROJECT PROIJECT
Balsa Rd. 1.2 20 Ave. de Ave. Casa Del
Compadres Oro
BID ALTERNATE #1 — Add .5” OF HMA (SP-1V)
To increase the thickness of HMA by .5” for a total lift thickness of 2.5".
Line item Description Unit Quantity
Number
423283 HMA {SP-IV) .5" TONS 415




The bids shall be based upon the material descriptions, units and estimated quantities. Final
payment will be made upon quantities completed in accordance with the specifications,
measured and accepted by the County.

. Specifications

The Santa Fe County Specifications shall supersede the NMDOT specifications in instances where
there is a conflict. The specifications utilized for this project are as follows:

1. New Mexico State Department of Transportation Standard Specifications for Highway
and Bridge Construction, 2014 edition.

Santa Fe County Subgrade Preparation Specification dated January 26, 2018.

Santa Fe County Traffic Control Specifications dated lanuary 26, 2018.

Santa Fe County Aggregate Index Specification dated February 22, 2017.

Balsa Road Base Bid Typical Section 2” HMA dated January 3, 2019.

Balsa Road Bid Alternative #1 Typical Section 2.5 HMA dated January 3, 2019.

O Rw N

Proposals

We will be meeting at the work site on _April 13, 2019 at 10:00 a.m., all contractors
need to be present to be eligible to provide a quote for the project.

The deadline will be a week after meeting April 20, 2019 by 5:00 pm, either by hand

delivery or email. My email address is sireese@santafecountynm.gov or call me at 505-470-
3390 if you have any questions.



Santa Fe County Traffic Contro! Specification January 26, 2018
Santa Fe County
Traffic Control Specification

January 26, 2018

Description

The waork consists of providing a traffic control plan and traffic control management including
supervision of personal and the installation, inspection, and maintenance of traffic contro!
devices. The Contractor shall furnish all labor, equipment, and traffic control devices necessary
to provide a safe work zone. All required signing and traffic control devices shall be in
compliance with the current edition of the Manual on Uniform Traffic Control Devices.

Management of the traffic control shall be performed in accordance with section 618 Traffic
Control Management of the Standard Specifications for Highway and Bridge Construction New
Mexico State Department of Transportation 2014 edition.

Traffic Control Plan

The Traffic Control Plan shall be submitted on 11" x 17” paper and shall be stamped by a
registered professional engineer in the State of New Mexico. The traffic control plan shall be
created using a CADD program and submitted to the Santa Fe County Project Manager for
approval.

Pavernent Drop-Offs

Pavement drop-offs occur when the longitudinal edge of the travel lane is not flush with the
adjacent existing surface.

Case 1 - Activities within the Travel Lane Such as Milling or Overlay Operations

A maximum 1 %" vertical drop-off between adjacent surfaces will be allowed at the centerline of
lanes without treatment. When the drop-off is greater than 1 %" a fillet with a slope of 3:1 or
flatter shall be provided during non-working hours. The work shall be scheduled to result in not
more than one day operation of exposed longitudinal joint between adjacent surfaces.

Case 2 - Areas Adjacent to the Existing Travel Lane with Buffer Zones Less than 6ft in Width

A buffer zane is defined as any smooth, transversable surface that does not contain any
obstruction or drop offs.
A. Aslope of 3:1 or flatter should be constructed whenever possible.
B. Drop offs greater than 1 %" that are exposed to traffic during non-working hours
shall be protected by a fillet (3:1 or flatter) or delineation by drums, vertical panels
or other delineation devices.
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Santa Fe County Traffic Control Specification January 26, 2018

C. For drop-offs greater than 1 foot, if a fillet of less than 3:1 slope is not achievable,
positive barrier (concrete wall barrier or approved equal) should be used.

Case 3-Areas Adjacent to the Existing Travel Lane with Buffer Zones &ft or more in Width

A. Aslope of 3:1 or flatter should be constructed whenever possible.

B. For drop-offs less than 2 feet, vertical panels or other delineation devices shall
be used.

€. For drop-offs greater than 2 feet, if a fillet of iess than 3:1 slope is not

achievable, positive barrier {concrete wall barrier or approved equal) should be
used.

Case 4 — Point Drop-offs Such as Drop Inlets and CBC Ends.

When this type of drop-off is present, every effort should be made to place the
appropriate permanent nature, such as guardrail or inlet grates, as saon as
possible,

1. Fordrop-offs located éft. or more from the travel lane, Type "8"
drums shall be used to delineate the hazard.

For drop-offs located less than 6ft. from the travel lane, positive
barrier (concrete wall barrier or approved equal) protection shall be
provided. Type “B” drums may be used if the drop-off will be
exposed for less than 24 hours.

]

Work Included in Payment

All labor, materials and equipment to provide traffic control for the construction project.
Payment shall be full compensation for the traffic control devices, traffic control plan and the
daily management of the traffic control and no further payment will be made.
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Santa Fe County
Subgrade Preparation Specification
January 26, 2018

Description

This work consists of compacting and finishing the subgrade.
Construction Requirements

Maximum dry density of all soil types encountered or used will be determined in accordance with
AASHTO T 180 (Modified Proctor) Method D (TCCP Modified) and AASHTO T 224,

Compact the top six inches of the Roadbed to 5% of maximum density.

Ensure the soil moisture content (at the time of compaction) is from optimum minus five percent
(5%). For soils with a Pl of 15 or greater, ensure the moisture content of the soil at the time of
compaction is from optimum moisture to optimum moisture plus four percent (4%).

Conduct field density tests at locations according to Minimum Testing Requirements, in accordance
with AASHTO T 130.

Tolerances

Ensure the top surface of the finished Subgrade is either crowned at 2% or super-elevated at 2% to
that assure water drains into the ditches. Adjusting the profile of the subgrade should be limited to
minor adjustments and must be approved by the Project Manager.

Pay ltem Pay Unit
Subgrade Preparation Square Yard

Work Included in Payment

Cleaning and re-shaping of the roadside ditches to assure drainage leaves the roadway and enters
the drainage structures will be incidental to this pay item and no additional payment will be
included. Subgrade Preparation will be paid for at a width of 22’ for the length of the subgrade. No
payment will be made for re-handling or reworking material to meet moisture and density
requirements.






Santa Fe County
Aggregate Index Specification
February 22, 2017

Description

The Aggregate Index (Al) combines test values from the Los Angeles Wear Test, Soundness Loss
Test, and Absorption Test. The Al Is a single value representing the overall quality of the source
from which the aggregates are obtained. Do not use to evaluate individual aggregate stockpile
quality.

Sampling and Testing Procedures

Determine Los Angeles wear, soundness loss, and absorption values for the Al equation using at
least five random test samples obtained from all stockpiles at the source in accordance with
AASHTO T 2. Submit all of the five samples to a Department approved private Laboratory for
combination into a single sample. The Project Manager or the State Materials Bureau will have
a list of approved private laboratories. Extract a representative test sample from the single
sample to determine the Los Angeles wear and absorption values.

Prepare the sample used to determine the absorption as follows:

Plus 3/4 in 1000 grams
3/4into1/2in 1000 grams
1/2into 3/8in 1000 grams
3/8into #4 1000 grams

Separate the remaining amount of the single sample into five test samples using the procedures
in AASHTO T 248. Calculate a soundness loss value for each of these five samples using Table
910.2:1, “Standard Gradation for Soundness Loss Testing.”

Table

Standard Gradation for Soundness Loss Testing

Sieve size % passing
11/4in 100

lin 100
3/4in 79

1/2in 53

3/8in 34

No. 4 0

Average the five soundness loss results to obtain the overall soundness loss value for the
subject aggregate pit.



—

Testing of Aggregates

Perform the following tests using a State Materials Bureau approved Testing Laboratory:
1. Los Angeles Wear (in accordance with AASHTO T 96, Method B);

2. Soundnéss loss (in accordance with AASHTO T 104); and

3. Absorption (in accordance with AASHTO T 85 or NMDOT 001 (20066)).

Use the same private Laboratory for the entire project unless otherwise approved (in
writing) by the Project Manager.

Obtain samples under the observation of the Project Manager.
Split samples into two samples in accordance with AASHTO T 248.

Frequency of Testing
Submit samples at least once every year to maintain continuous approval of Commercial
Material Sources.

Equation
Calculate the Al of a coarse aggregate to the nearest whole number in accordance with the
following equation:

1 2.2
Al = LA+ S+ 4"

where:
Al is the aggregate index
LA is the Los Angeles Wear, the percent of aggregate wear at 500 revolutions if
tested in accordance with AASHTO T 96
St is the soundness loss of the sample if tested in accordance with

AASHTO T 104 using magnesium sulfate with a test duration of 5 cycles and
a standard gradation

A is the absorption, the amount of moisture retained if tested in accordance
with AASHTO T 85



Example:
1. Determine the L.A. Wear as a whole number — for example, 25;
2. Determine the Soundness Loss as a whole number — for example, 15;
3. Determine the Absorption as a whole number — for example, 3;
4. Calculate the value of the L.A. Wear taken to the 2.2 pawer —
that is, 25(2.2) = 1189.8;
5. Calculate the value of the Soundness Loss taken to the 3rd power —
that is, 154(3) = 3375;
6. Calculate the value of the Absorption taken to the 4th power -
that is, 37{4) = 81.0;
7. Add the value obtained from steps 4, 5, and 6 —
that is, 11.89.8 + 3375 + 81.0 = 4645.8;
8. Determine the square root of Step 7 — that is, V(4658.8) = 68.2;
9. Divide the result from Step 8 by 3 - that is, 68.2 + 3 = 22.7; The A.l. for this sample
is 22.7.
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Balsa Rd.

Culvert List
Balsa Rd. (1.2 miles)
Culvert Locations Culvert Length {ft)
21" x 15" Arch CMP Driveway #1 30
21" x 15" Arch CMP Driveway #2 30
21" x 15" Arch CMP Driveway #3 30
21" x 15" Arch CMP Driveway #23 30
21" x 15" Arch CMP Driveway #4 30
21" x 15" Arch CMP Driveway #5 30
21" x 15" Arch CMP Driveway #7 30
21" x 15" Arch CMP Driveway 88 30
21" x 15" Arch CMP Driveway #9 30
21" x 15" Arch CMP Driveway #10 30
21" x 15" Arch CMP Driveway #11 (2) 60
21" x 15" Arch CMP Driveway #12 30
21" x 15" Arch CMP Driveway #15 30
21" x 15" Arch CMP Driveway #17 30
21" x 15" Arch CMP Driveway #19 30
21" x 15" Arch CMP Driveway #23 30
21" x 15" Arch CMP Driveway #24 30
21" x 15" Arch CMP Driveway #27 30
21" x 15" Arch CMP Driveway #28 30
21" % 15" Arch CMP Driveway #29 30
21" x 15" Arch CMP Driveway #30 30
21" x 15" Arch CMP Driveway #31 30
21" x 15" Arch CMP Driveway #32 30
21" x 15" Arch CMP Driveway #34 30
21" x 15" Arch CMP Driveway #32 30
21" x 15" Arch CMP Driveway #35 30
21" x 15" Arch CMP Driveway #36 30
21" x 15" Arch CMP Driveway #39 30
21" x 15" Arch CMP Driveway #40 30
21" x 15" Arch CMP Driveway #41 30
21" x 15" Arch CMP Driveway #42 30
21" x 15" Arch CMP Driveway #43 30
21" x 15" Arch CMP Driveway #44 30
21" x 15" Arch CMP Driveway #45 30
21" x 15" Arch CMP Driveway #50 30
21" x 15" Arch CMP Driveway #52 30
21" x 15" Arch CMP Driveway #53 30
21" x 15" Arch CMP Driveway #54 30
21" x 15" Arch CMP Driveway #56 30
21" x 15" Arch CMP Driveway #57 30
21" x 15" Arch CMP Driveway #58 30
21" x 15" Arch CMP Driveway #59 30
21" x 15" Arch CMP Driveway #60 30
21" x 15" Arch CMP Driveway #61 30
21" x 15" Arch CMP Driveway #62 30
28" x 20" Arch CMP Across Balsa PI. 60
28" x 20" Arch CMP Across Balsa Ct. 50
28" x 20" Arch CMP Across Balsa Dr. 60
28" x 20" Arch CMP Across Balsa Dr. @ Ave. de Compadres 60
Total Length 21" x 15" Arch CMP 1380

Total Length 28" x 20" Arch CMP 230
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Wage Decision SF-19-0150-A

TYPE "A" - STREET, HIGHWAY, UTILITY & LIGHT ENGINEERING
Effective January 1, 2019

Trade Classification Base Rate Fringe Rate
Bricklayer/Blocklayer/Stonemason 23.78 9.08
Carpenter/L_ather 24.08 10.84
Cement Mason 17.42 6.61
Ironworker 26.50 16.20
Painter (Brush/Roller/Spray) 17.00 6.78
Plumber/Pipefitter 29.45 12,37
Electricians (outside)

Groundman 22.81 11.93
Equipment Operator 32.73 14.51
Lineman/Wireman or Tech 38.51 16.02
Cable Splicer 42.36 17.01
Laborers
Group | 11.81 5.88
Group !l 12.11 5.88
Group i 12.51 5.88
Group IV 12.76 5.88
Operators
Group | 18.60 5.94
Group | 19.52 5.94
Group |l 19.62 5.94
Group IV 19.73 5.94
Group V 19.83 5.94
Group VI 20.01 5.94
Group VI 20.17 5.94
Group VI 20.46 5.94
Group IX 27.88 5.94
Group X 31.10 5.94
Truck Drivers
Group | 16.15 7.52
Group I 16.15 7.52
Group lll 16.15 7.52
Group IV 16.15 7.52
Group V 16.15 7.52
Group VI 16.15 7.52
Group VII 16.15 7.52
Group Vil 16.21 7.52
Group IX 18.15 7.52

NOTE: All contractors are required to pay SUBSISTENCE, ZONE AND INCENTIVE PAY
according to the particular trade. Details are located in a PDF attachment at
WWW.DWS.STATE.NM.US. Search Labor Relations/Labor Information/Public

Works/Prevailing Wage Rates.






UMLUULLS SANTA FE COUNTY 1/08/1¢9

Fiscal Year 2019 Account Balance Inguiry 09:00:25

Account number . . . : 358-6226-453.80-10

Fund . . « « +« . . : 358 GOB SERIES 2018

Department -« « + . ' 62 PUBLIC WORKS DEPARTMENT

Division . . . . . . : 26 BALSA ROAD

Activity basic . . . : 45 HIGHWAYS & STREETS

Sub activiey . . . . : 3 ROAD IMPROVEMENTS

Element . . . . . . : 80 CAPITAL PURCHASES

Object . . . . . . . : 10 ROADWAYS (BRIDGE/CULVERT)

Original budget . . . . . . . ., : 0

Revised budget . . . . . . . . . : 480,000 12/11/2018

Actual expenditures - current . .00

Actual expenditures - ytd . . . : .00

Unposted expenditures . . . . . : .00

Encumbered amount . . . . . . . : .00

Unposted encumbrances . . . ., . : .00

Pre-encumbrance amount . . . ; 480,000.00

Total expenditures & encumbrances 480,000.00 100.0 %

Unencumbered balance . . .00 0.0 %
Fl2=Cancel F1l3=Misc Budget data F14 Pre-encumbrance detail Fl5=Budget alloc.
Fl6=Pending Trans F17=Budget Misc update F20= Imaging F24=More keys
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