

Project Name: Remuda Ridge Subdivision, PN #0182

**ATTACHMENT 1
PROJECT ASSIGNMENT
SCOPE OF WORK, COST AND PROJECT SCHEDULE**

SCOPE OF WORK

A. Basic Services

The Remuda Ridge Subdivision Road Improvement project consists of the following:

1. Process, Place and Compact (4) Roads with Double Penetration Chip Seal Application.
2. Double Penetration Chip Seal one (1) road.
3. Process, Place and Compact (2) roads with Hot Mix Asphalt.
4. Base Course One (1) road.

B. Additional Services

Inspection Services for \$ 10,269.60

C. Project Assignment Schedule and Costs (Costs stated below are consistent with costs and rates indicated on Exhibit A and Attachment 3)

BASIC SERVICES		Cost	COMPLETION DATE
Programming Phase	%	\$	Date or Weeks*
Schematic Phase	%	\$	Date or Weeks
Design Development Phase	%	\$	Date or Weeks
Construction Document Phase	%	\$	Date or Weeks
Bidding and Negotiation Phase	%	\$	Date or Weeks
Construction Phase	%	\$	Date or Weeks
Project Closeout	%	\$	Date or Weeks
11 Month Inspection Phase	%	\$	Date or Weeks

*In lieu of dates duration in weeks may be substituted.

Total	100%	\$, exclusive of NM grt
Addition Services		\$ 10,269.60	

Reimbursables \$ 405.00

TOTAL CONTRACT SUM: \$ 10,674.60, exclusive of NM grt

OWNER - SANTA FE COUNTY

Katherine Miller
Katherine Miller
Santa Fe County Manager

6.7.16
Date

Approved as to form:

Gregory S. Shaffer
Gregory S. Shaffer
Santa Fe County Attorney

6/3/16
Date

Finance Department

Carole H. Jaramillo
Carole H. Jaramillo
Finance Director

6/7/16
Date

ENGINEER

Michael D. Gomez
(signature)

May 31, 2016
Date

MICHAEL D. GOMEZ
(print name and title)
PRINCIPAL

EXHIBIT A COMPENSATION AND SCHEDULE

BASIC SERVICES			Date to be Completed
Study and Report Phase	0%	\$0.00	Date or Weeks
Preliminary Design, Study and Report Phase	0%	\$0.00	Date or Weeks
Final Design Phase (Construction Documents)	0%	\$0.00	Date or Weeks
Bidding and Negotiation Phase	0 %	\$0.00	Date or Weeks
Construction Phase	0%	\$0.00	Date or Weeks
Project Closeout and 11 Month Warranty Inspection Phase	0%	\$0.00	Date or Weeks
Total Basic Services Amount	0%	\$0.00	In lieu of dates duration in weeks may be substituted.
REIMBURSABLES			
LIST		\$ 405.00	
		\$0.00	
		\$0.00	
Total Reimbursable Amount (Not to exceed)			
ADDITIONAL SERVICES			
INSPECTION SERVICES		\$ 10,269.60	
		\$0.00	
		\$0.00	
Total Additional Services Amount			
		\$0.00	
CONSULTANT SERVICES			
LIST SERVICES		\$0.00	
		\$0.00	
		\$0.00	
Total Consultant Services Amount			
		\$0.00	
TOTAL SERVICES AMOUNT		\$10,674.60 (excluding GRT)	

**SANTA FE ENGINEERING CONSULTANTS
CONSTRUCTION INSPECTION SERVICES FOR
REMUDA RIDGE SUBDIVISION PN#0182
MAN HOUR AND COST ESTIMATE**

TASK DESCRIPTION	SENIOR ENGINEER	DESIGN ENGINEER	PROJECT INSPECTOR	ENR. ENG. TECH	CADD DRAFTER	PROJECT ASSOCIATE	SPEC COST BY TASK
CONSTRUCTION INSPECTION SERVICES ASSUME 25 DAYS OF CONSTRUCTION							
ATTEND PRECONSTRUCTION CONFERENCE AND PREPARE MEETING MINUTES	0	0	2	0	0	4	\$305.60
WEEKLY PROGRESS MEETINGS - ASSUME 25 DAYS OF CONSTRUCTION	0	0	5	0	0	10	\$764.00
REVIEW TEST DATA AND ENGINEER SUPERVISION	0	10	8	0	0	1	\$1,535.40
REVIEW, VERIFY, AND PROCESS PAY APPLICATIONS	0	0	12	0	0	2	\$826.00
FIELD INSPECTIONS	0	0	90	0	0	0	\$5,508.00
SUBSTANTIAL COMPLETION INSPECTION AND PREP LIST OF ITEMS TO BE COMPLETED OR CORRECTED	0	0	8	0	0	2	\$581.20
FINAL INSPECTION AND RECOMMENDATION TO ACCEPT WORK	0	0	6	0	0	1	\$413.00
FURNISH ALL TEST DATA, REPORTS, AND RECORD DOCUMENTS TO COUNTY	0	0	4	0	0	2	\$336.40
SUBTOTAL	0	10	135	0	0	22	\$10,269.60
SUBTOTAL							\$10,269.60
NMGRT @ 8.3125%							\$853.66
SUBTOTAL							\$11,123.26
REIMBURSABLES- MILEAGE							\$405.00
TOTAL CONSTRUCTION INSPECTION SERVICES							\$11,528.26